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TOWN OF TRUMBULL, CONNECTICUT 

GENERAL SPECIFICATIONS 

1. BIDS: 

 
Bids, as stated in the "Bid Sheet", will be compared on the basis of the sum of the 

quantities multiplied by respective unit prices, added to lump-sum prices. 

 
In the event that there is a discrepancy in the bid sheet between the lump-sum or unit 

prices written in words and figures, the prices written in words shall govern. 

 
The Town agrees to examine and consider each bid submitted in consideration of the 

Bidder`s Agreements, as hereinabove set forth in the Bid Sheet. 

 

 
NOTE: Any/all reference to "he/him" shall be taken to mean "his/her/its". 

 

 
2. OBLIGATION OF BIDDERS: 

 

At the time of opening of bids, each bidder shall be presumed to have inspected the sites, 

and to have read and made himself thoroughly familiar with the Plans and Contract 

Documents including all addenda. The failure or omission of any bidder to receive or 

examine any form, instrument or document shall in no way relieve any bidder from any 

obligation in respect to his bid. 

 

 
Each bidder must fully inform himself of the construction and labor conditions relating to 

the work which is now or will be performed. Failure to do so will not relieve the  

successful bidder of his obligation to furnish all labor and materials necessary to carry out 

the provisions of the contract documents and to complete the contemplated work. 

Inasmuch as possible, the contractor must, in carrying out his work, employ such  

methods or means as will not cause any interruptions or interference with the work of any 

other contractor. 

 

 
The successful bidder must furnish a field and office organization chart and equipment 

list to be used on the job to demonstrate that he has the capability to perform the work 

prescribed for this project and shall furnish the Town all other information and data 

requested on the form provided for this purpose; such submission to be made prior to 

construction startup. 

 
 

 
The Contractor shall supply a foreman full time on the job. Such foreman must be 

satisfactory to the Town of Trumbull. Failure to comply shall be cause for breach of 

contract. 

 

 
The Contractor's normal sequence of operation in performing the work under the terms of 

this contract shall be varied at the direction of the Town of Trumbull, so that priorities can 

be given in critical areas such as schedule, right-of-way, clearance and other Town 

commitments, either present or future. 
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The Contractor shall file an appeal to the Public Works Director if the sequence of 

operation in performing the work is varied by the Town in a manner that is unacceptable 

to him. 

 

 
The Contractor shall have no claim against the Town for damages or extra compensation 

on account of delays in execution of the work or delays in making the construction site 

available to the Contractor. 

 

 
3. CONTRACT DOCUMENTS: 

 

Whenever the term "Contract Documents" is used herein, it shall include the Agreement, 

Information to Bidders, General Specifications, Bid Documents, Technical Specifications, 

Special Notes, Addenda, and Project Plans, including all modifications thereof 

incorporated in the documents before their execution. 

 

 
4. DIRECTOR OF PUBLIC WORKS: 

 

The Director Public Works, of the Town of Trumbull, Connecticut, under whose authority 

all public works are performed. Hereinafter when the word "Engineer" is used, it is 

hereby interpreted to include the authority of the Director of Public Works, as well as the 

Town Engineer. 

 

 
5. TOWN ENGINEER: 

 

The Town Engineer will represent the Town of Trumbull, Connecticut, and shall have 

complete charge of all work involved. Hereinafter where the word "Engineer" appears it 

shall mean the Town Engineer or his duly authorized representatives performing their 

usual duties, i.e. clerk of the works, etc. 

 
6. CONTRACTOR: 

 

Party of the second part to the contract, acting directly or through his agent or 

employees. 

 

 
7. SUB-CONTRACTOR: 

 

Any individual, firm, partnership or corporation to whom the Contractor sub-lets or 

assigns any part or parts of this project covered by this contract. 

 

 
8. NOTICE: 

 

The term "notice" as used herein shall mean and include written notices. 

 
Written notice shall be deemed to have been served, when deposited in a United States 

Mail Box to or at last known business address of the person, firm or corporation for whom 

intended, or to his or their or its duly authorized agent, representative or office, 
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or enclosed in a postage prepaid wrapper or envelope addressed to such person or firm 

or corporation at his or their or its last known business address. 

 
9. TIME IS OF THE ESSENCE: 

 

Time is of the essence for this contract and as execution of the work may inconvenience 

property owners, vehicular traffic, pedestrians and adversely affect business in the area, 

it is essential that the work be pressed vigorously to completion. Also the cost of Town 

administration and supervision of construction, will be increased as the time occupied in 

the work is lengthened, and the deprivation to the residents of the Town of the needed 

improvement on herein contract may cause damages to the Town. 

 
In the event the Contractor fails to perform the work in a timely manner due to the 

Contractor's poor planning, financial status, errors in construction or any other reason 

directly attributed to the Contractor's circumstances, the Town may institute default 

proceedings against the Contractor to recover damages and losses. Any payments due 

the Contractor may be withheld pending final determinations, and the bonding company 

for the performance of the work on this contract may be notified of impending actions that 

may be warranted. 

 
If any delay is imposed on the Contractor by specific orders of the Engineer, ie; to stop 

the work (for reasons other than failure on the part of the Contractor to comply with the 

requirements of the Contract Documents), material or labor strikes, acts of God, etc., 

such delay will entitle the Contractor to an equivalent extension of time. 

 

 
When extra or additional work is ordered by the Engineer, the Contractor will be allowed 

an extension of time expressed in days as determined by the Town Engineer. The 

Contractor shall submit a written request for an extension of time, along with reasons for 

the request. A written response will be transmitted to the Contractor with a determination 

by the Town as to whether or not an extension of time will be granted. 

 
10. COMMENCEMENT OF WORK: 

 

The Contractor shall commence work on the day specified in the order by the Engineer, 

as the date of such commencement; and shall fully complete the work within the number 

of consecutive calendar days from said date as hereinafter specified as the period for 

completion of his contract, unless such period shall be extended as hereinafter provided 

by the Town. 

 

 
11. BLANK FORM FOR BID: 

 

All bids must be written or typed upon the blank form for "Bid Sheet," and must state the 

proposed price of each item of the work, both in words and in figures, and must be signed 

by the bidder with his business address. 

 
BIDDERS SHALL NOT REMOVE AND SUBMIT THE BID PAGES SEPARATE FROM 

THE VOLUME OF CONTRACT DOCUMENTS, BUT SHALL SUBMIT THEIR BIDS 

BOUND WITH THE COMPLETE VOLUME OF ATTACHED DOCUMENTS, INCLUDING 

ALL PAGES CORRECTLY ASSEMBLED. 

 
The undersigned understands that information relative to subsurface and other 

conditions, natural phenomena, existing pipes and other structures (surface and/or 

subsurface) has been furnished only for his information and convenience without any 

warranty of guarantee, express or implied, that the subsurface and/or other structures 
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(surface and/or subsurface) actually encountered will be the same as these shown on the 

drawings or in any of the other contract documents and he agrees that he shall not use or 

be entitled to use any such information made available to him through the contract 

documents or otherwise or obtained by him in his own examination of the site, as a basis 

of or ground for any claim against the Town, arising from or by reason of any variance 

which may exist between the aforesaid information made available to or acquired by him 

and the subsurface and/or other conditions, natural phenomena, existing pipes and other 

structures (surface and/or subsurface) actually encountered during the construction work, 

and he has made due allowance therefore in this bid. 

 
12. WORKING HOURS AND HOLIDAYS: 

 

The Contractor shall perform no work during the Town of Trumbull’s employees' holidays 

nor before or after the Town’s normal working hours, without specific approval of the 

Director. 

 
The normal working hours of the Town are Monday through Friday, 7:00 a.m. to 4:00 

p.m. 

 
THE OFFICIAL TOWN OF TRUMBULL HOLIDAYS ARE: 

 

New Year's Day 
Martin Luther King Day 
Presidents’ Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day Following Thanksgiving Day 
Christmas Day 
Day After Christmas Day 

 
 
 

 
13. PERFORMANCE & GUARANTEE MAINTENANCE BOND: 

 

The Contractor shall secure a maintenance bond with a company which shall have been 

approved by the Attorney of the Town of Trumbull, guaranteeing his work in all phases of 

construction for a period of two (2) years from the date of acceptance by the Town which 

shall also cover all damages due to trench settlement. 

 
The face value of the maintenance bond shall be as follows:20% of the base bid of 

contracts up to and including $50,000.00 and in no way less than $5,000.00. 

 
 

 
Contracts in amount above $50,000.00, the face value of the maintenance bond shall be 

on the basis of 10% of the base bid submitted. He shall leave the work in perfect order at 

completion, and neither the final certificate of payment nor any other provision of the 

contract shall relieve the Contractor of the responsibility for negligence, for faulty  

materials or workmanship within the extent and period as herein provided. Upon written 

notice he shall remedy all defects due thereto and pay all expenses for any  damage to 

other work resulting there from. 
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14. ADDITIONAL OR SUBSTITUTE BOND: 
 

If at any time the Town becomes dissatisfied with the performance bond as issued by the 

present surety or sureties, or if for any other reason such bond shall cease to be 

adequate surety to the Town, the Contractor shall within five (5) days after notice from the 

Town to do so, substitute an acceptable bond in such form and sum and signed by    

such other sureties as may be satisfactory to the Town. 

 
The premium on such bonds shall be paid by the Contractor. No further payment shall 

be deemed due nor shall be made until new sureties shall have qualified. 

 

 
15. POW ER OF ATTORNEY: 

 

Attorneys-in-fact who sign contract bonds must file with each bond a certified copy of 

their power of attorney to sign said bond. 

 
16. QUALIFICATIONS FOR EMPLOYMENT: 

 

No person under the age of sixteen (16) years and no person currently serving sentences 

in a penal or Correctional institution shall be employed to perform any work on the project 

under this contract. 

 
No person whose age or physical condition is such as to make his employment 

dangerous to his health or safety or to the health and safety of others shall be employed 

to perform any work on the project under this contract. 

 
Provided that this sentence shall not operate against the employment of physically 

handicapped persons otherwise employed where such persons may be safely assigned 

to work, which they can ably perform. 

 
There shall be no discrimination because of race, creed, color or political affiliation in 

employment of persons for work on the project under this contract. 

 
17. PAYMENT OF EMPLOYEES: 

 

The Contractor and each of his subcontractors shall pay each of his employees engaged 

in the work on the project under this contract in full (less deductions made mandatory by 

law) in a timely and routine manner. 

 

 
18. DELETE 
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19. ACCIDENT PREVENTION: 
 

Precaution shall be exercised at all times for the protection of all persons (including 

employees) and property. 

 
The safety provisions of applicable laws, building and construction codes shall be 

observed. 

 
Reference is hereby made to Occupational Safety and Health Administration standards 

as described in OSHA 2206, 1983 or latest edition or revision thereof 

 
Machinery, equipment and all hazards shall be guarded or eliminated in accordance with 

the safety provisions of the manual of "Accident Prevention in Construction", published by 

the Associated General Contractors of America, to the extent that such provisions are not 

in contravention of applicable laws. 

 

 
20. INSPECTION: 

 

The Engineer or his authorized representative shall be permitted to inspect the work, 

materials, payrolls, and records of personnel, invoices of material and other relevant data 

and records of this contract. 

 

 
21. PAYMENTS: 

 

The Town’s terms of payment are Net 30 Days after approval of invoice. No invoice will 

be paid until acceptance of goods ordered. By the fifth (5th) day of each month 

application for payment must be submitted by the Contractor to the Town’s designated 

field representative, for verification and approval of quantities and costs incurred during 

said pay period. Only upon approval by designated representative will payment be 

forwarded for processing. 

 
The Town shall retain five per centum (5%) of each estimate until final completion and 

acceptance of all work covered by this contract. 

 
22. GENERAL SPECIFICATIONS "(OR EQUAL CLASSES)": 

 

Whenever in this contract or specifications, a particular brand or make of material, device 

or equipment is shown or specified, such brand, make of material, device or equipment 

should be regarded merely as a standard unless otherwise specified. 

 
If three or more brands, makes of material, devices or equipment are shown or specified, 

each should be regarded as the equal of the others. 

 
When in the opinion of the Engineer, or his authorized agent, any other brand, make of 

material, device or equipment is recognized as equal to that specified, considering 

quality, workmanship and economy of operation, and suitable for the purpose intended, it 

will be accepted. 

 
In the opinion of the Engineer and the Town’s duly authorized agents, all material and 

workmanship shall in every respect be in accordance with what is in conformity with 

approved modern practice. 
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Whenever the plans, drawings, specifications, other contract documents, or the quality of 

the work, admit of doubt as to what is permissible, the interpretation will be made by the 

Engineer, as to which is in accordance with approved modern practice, in order to meet 

the particular requirements of the contract. 

 
In all cases, new material shall be used unless this provision is waived with a special 

written notice by the Engineer. 

 

 
23. INSPECTION AND TESTS: 

 

All material and workmanship (if not otherwise designated) shall be subject to inspection, 

examination and tests, by the Engineer, or his duly authorized representatives, at any 

and at all times during the manufacture and/or construction, and at any and all places 

where such manufacture or construction is carried on. 

 
Without additional charge, the Contractor shall furnish promptly all reasonable facilities, 

labor and material necessary to make tests so required, safe and convenient. 

 
Special full size and performance tests shall be conducted as described in the 

specifications. 

 
If at any time before final acceptance of the entire work, the Engineer considers 

necessary or advisable any examination of any portion of the work already completed, by 

removing or tearing out the same, the Contractor shall upon request, furnish promptly all 

necessary facilities, labor and materials. 

 
If such work is found to be defective in any material respect, due to material or faulty 

construction by the Contractor, or any subcontractor, or if any work shall be covered over 

without approval of the engineer (whether or not the same shall be defective) the 

Contractor shall be liable for the expense of such examination and of satisfactory 

reconstruction. 

 
If, however, such approval and consent shall have been given and if such work is found 

to meet the requirements of this contract, the Contractor shall be recompensed for the 

extent of such examination and reconstruction in the manner herein provided for the 

payment of the cost of "EXTRA WORK." 

 

 
24. COSTS AND TESTS: 

 

The selection of Bureau Laboratories, and/or agencies for the inspection and tests of 

supplies, materials or equipment shall be subject to the direction of the Engineer. 

 
If inspection, tests, analysis of the materials or equipment, should disclose that said 

material or equipment requires rejection, then the cost of said inspection, test analysis 

shall be borne by the Contractor and said cost shall be deducted from the Contractor's 

current estimate by the Engineer. If supplies, material or equipment shall be found 

acceptable, the cost of said inspection, tests or analysis shall be borne by the Town. 
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25. PROTECTION OF WORK AND PROPERTY: 
 

The Contractor shall at all times safely guard the Town’s property from injury or loss, in 

connection with this contract. He shall at all times safely guard and protect his own work 

and that of adjacent property from damage. The Contractor shall replace and make good 

any such damage, loss or injury. All passageways, guard fences, lights and other 

facilities required for protection by local conditions must be provided and maintained. 

 
26. POW ER OF CONTRACTOR TO ACT IN AN EMERGENCY: 

 

In case of an emergency, which threatens loss or injury of property and/or safety of life, 

the Contractor shall be allowed to act without previous instructions from the Engineer, as 

he sees fit. He shall notify the Engineer immediately thereafter of any compensation 

claimed by the Contractor due to such extra work, and shall submit same to the Engineer 

for approval. When the Contractor has not taken action, but has notified the Engineer of 

an emergency threatening injury to persons or damage to the work, or any adjoining 

property, the Contractor shall act as instructed or authorized by the Engineer to prevent 

such threatened injury or damage. 

 
27. CERTIFICATE OF COMPLETION: 

 

Upon completion of all work whatsoever required, the Engineer shall file a written 

certificate with the Director of Finance and the Contractor, for the entire amount of work 

performed and compensation earned by the Contractor, including extra work and 

compensation thereof. 

 

 
28. FINAL PAYMENT: 

 

Within thirty days of filing a certificate of completion, the Town shall pay to the Contractor 

the amount therein stated, less all prior payments and advances whatsoever to or for the 

account of the Contractor. All prior estimates and payments, including those relating to 

extra work, shall be subject to correction by this present payment, which throughout this 

contract is called the FINAL PAYMENT. 

 

 
29. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE: 

 

The acceptance by the Contractor of the final payment, shall be and shall operate as a 

release to the Town of all claims and of all liability to the contract or for all things done or 

furnished in connection with this work, and for every act and neglect of the Town and 

others relating to or arising out of this work, accepting the Contractor's claim for interest 

upon the final payment, if the payment is improperly delayed. No payment, however, 

final or otherwise, shall release the Contractor or his sureties from any obligation under 

this contract or of the performance bond. 

 
30. SUB-SURFACE STRUCTURES: 

 

All sub-surface structures and public utility lines have been located as far as possible, as 

indicated on the plans and information obtained from the respective utilities. The Town 

does not assume the responsibility for the accuracy of this information. 
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31. SUB-SURFACE CONDITIONS: 
 

Bidders are notified that it is obligatory for them to obtain all the information they require 

as to the existing physical conditions relative to the work and in particular to sub-surface 

conditions---NOR SHALL THE TOWN BE HELD LIABLE FOR ANY ADDITIONAL COST 

TO THE CONSTRUCTION WHICH MAY RESULT DUE TO THESE CONDITIONS, and 

each bidder in bidding must rely exclusively upon his own investigation and that he 

makes this bid with the full knowledge of the kind, quality and quantity of work required. 

 
The undersigned understands that information relative to subsurface and other  

conditions, natural phenomena, existing pipes and other structures (surface and/or 

subsurface) has been furnished only for his information and convenience without any 

warranty of guarantee, express or implied, that the subsurface and/or other structures 

(surface and/or subsurface) actually encountered will be the same as these shown on the 

drawings or in any of the other contract documents and he agrees that he shall not use or 

be entitled to use any such information made available to him through the contract 

documents or otherwise or obtained by him in his own examination of the site, as a basis 

of or ground for any claim against the Town, arising from or by reason of any variance 

which may exist between the aforesaid information made available to or acquired by him 

and the subsurface and/or other conditions, natural phenomena, existing pipes and other 

structures (surface and/or subsurface) actually encountered during the construction work, 

and he has made due allowance therefore in this bid. 

 
32. CONTRACTOR'S TITLE TO MATERIALS: 

 

No materials or supplies for the work shall be purchased by the Contractor or sub- 

contractor, subject to any chattel mortgage or under any conditional sale or other 

agreement for which interest is retained by the seller. 

 

 
33. SUPERINTENDENCE BY CONTRACTOR: 

 

The Contractor shall employ a project Super-intendant who shall be present full time at 

the site of the work and who shall have full authority to act for the Contractor. The 

Contractor shall employ a project foreman who shall be in attendance at the work site 

during working hours. 

 
It is understood that such representative shall be acceptable to the Town and shall be 

one whose experience and length of service in this particular kind of work warrants his 

ability to perform the duties entailed to the satisfaction of the Engineer, and who can 

continue in that capacity for the particular job involved unless he ceases to be on the 

Contractor's payroll. 

 
The Engineer reserves the right of investigation to satisfy the Town that the appointed 

superintendent is properly qualified to carry out the obligations entailed to perform the 

work herein contemplated in the plans and specifications and directions. 

 

 
34. REPRESENTATIONS OF CONTRACTORS: 

 

The Contractor represents and warrants: 
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a). That he is financially solvent and that he is experienced in and competent to 

perform the type of work, or to furnish plant and equipment materials and 

supplies. 

 
b). That he is familiar with all Federal, State and Municipal laws, ordinances and 

regulations, which in any way may affect the work of those employed therein. 

 
c). That he has carefully examined the plans and specifications and the site of the 

work, and that from his own investigation he has satisfied himself about the 

nature and location of the work, character, quality and quantity of the surface and 

sub-surface materials likely to be encountered, as well as the character of 

equipment and other facilities needed for the performance of the work, the 

general local conditions and all other conditions which may in any way affect the 

work. 

 

 
35. PATENT RIGHT: 

 

As part of his obligation hereunder and without any additional compensation, the 

Contractor will pay for all patent fees or royalties required in respect to the work or any 

part thereof, and will fully indemnify the Town for any loss on account of infringement of 

any patent rights. 

 

 
36. PERMITS AND REGULATIONS: 

 

The Contractor shall procure and pay for all permits and licenses necessary for the 

execution of his work. Town permit fees will be waived. 

 
The Contractor shall comply with all laws, ordinances, rules and regulations relating to 

the performance of the work. 

 

 
37. CORRECTION OF WORK: 

 

All work, all material, whether incorporated in the work or not, all processes of 

manufacture and all methods of construction, shall be at all time and places subject to the 

inspection of the Engineer, who shall be the final judge of the quality and suitability of the 

work, materials, processes of manufacture and methods of construction for the purpose 

for which they are used. 

 
Should they fail to meet the approval of the Engineer they shall be forthwith 

reconstructed, made good, replaced and corrected, as the case may be, by the 

Contractor, at his own expense. 

 
Rejected material shall immediately be removed from the site. 

 
Acceptance of material and workmanship by the Inspectors shall not relieve the 

Contractor from his obligation to supply other materials and workmanship when so 

ordered by the Engineer. 

 
If, in the opinion of the Engineer, it is undesirable to replace any defective or damaged 

material, or to reconstruct or correct any portion of the work injured or not performed in 

accordance with the contract, the compensation to be paid to the Contractor hereunder, 

shall be reduced by such amount which the Engineer deems equitable. 
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The Contractor expressly warrants that his work shall be free from any defects in material 

or workmanship, and agrees to correct any such defects which may appear within the 

maintenance period, following final completion of work. 

 
Neither acceptance of the completed work, nor payment thereof, shall operate to release 

the Contractor or his sureties from any obligation under or upon this contract or the 

performance bond. 

 

 
38. STATEMENT SHOWING AMOUNT DUE FOR WAGES, MATERIAL ANDSUPPLIES: 

 

With each application for payment under this contract, the Contractor and every 

subcontractor shall deliver to the Town a written verified statement in a form satisfactory 

to the Town, showing in detail the amounts then due and unpaid by such Contractor or 

subcontractor, to all laborers for daily or weekly wages, men employed by him under the 

contract for performance of work at the site thereof, or to other persons for material and 

equipment delivered at the site of the work. 

 
The term "laborers" as used herein, shall include workmen and mechanics. 

 

 
39. TOWN RIGHT TO WITHHOLD PAYMENTS: 

 

The Town may withhold from the Contractor as much of any approved payment due him, 

as the Town deems necessary. 

 
1st. To assure the payment of just claims due and unpaid of any person supplying labor 

or materials for the work. 

 
2nd. To protect the Town from loss due to defective work not remedied. 

 

or 

 
3rd. To protect the Town from loss due to injury to persons or damage to work or 

property of other Contractors, subcontractors, or others caused by the act or neglect of 

the Contractor or any of his subcontractors. 

 
The Town shall have the right, as agent for the Contractor, to apply any such amounts so 

withheld in such manner as the Town may deem proper, to satisfy such claims or to 

secure such protection. 

 
Distribution of such money shall be considered as payments for the amount of the 

Contractor. 

 

 
40. TOWN RIGHT TO STOP WORK OR TERMINATE CONTRACT: 

 

If the Contractor shall be adjudged bankrupt, an assignment shall be made for the benefit 

of creditors. A receiver or liquidator shall be appointed for the Contractor and for any of 

his property. The Contractor shall be dismissed within twenty (20) days after such 

appointment. The proceedings in connection therewith shall not be stayed within the said 

twenty (20) days. If the Contractor shall refuse or fail after notice or warning from the 
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Engineer, to supply enough properly skilled workmen or proper materials, or if the 

Contractor shall fail to prosecute the work or any part thereof with such diligence as will 

insure its completion within the period herein specified (or duly authorized extension 

thereof) or shall fail to complete the work within said period, or if the Contractor shall fail to 

make prompt payment to persons supplying labor or materials for the work, or if the 

Contractor shall fail or refuse to regard laws, ordinances or the instructions of the Engineer 

or otherwise be guilty of a substantial violation of any provision of this contract, then        

in any such event, the Town without prejudice to any other right or remedy, may give 

seven (7) days notice to the Contractor, to terminate the employment of the Contractor. 

The Contractor shall lose the right to proceed either for the entire work or (at the option of 

the Town) for any portion thereof on which delays shall have occurred. The Town may  

as it deems expedient take possession of the work and complete it by contract or 

otherwise. 

 
In such cases, the Contractor shall not be entitled to receive any further payment until the 

work is finished. 

 
If the unpaid balance of the compensation to be paid the Contractor hereunder, shall 

exceed the expense of so completing the work (including compensation for additional 

managerial administrative and inspection services and any damages for delay), such 

excess shall be paid to the Contractor. 

 
If such expense shall exceed such unpaid balance, the Contractor and his sureties shall 

be liable to the Town for such excess. 

 
If the right of the Contractor to proceed with the work is so terminated, the Town may 

take possession of and utilize in completing the work, such materials, appliances, 

supplies, plant and equipment as may be on the site of the work, and necessary 

therefore. 

 
If the work shall be stopped by order of the Court or any other public authority, for a 

period of three (3) months, without act or fault of the Contractor or any of his agents, 

servants, employees, or subcontractors, the Contractor may upon ten (10) days’ notice to 

the Town of Trumbull, discontinue his performance of the work and/or terminate the 

contract. 

 

 
TERMINATION: 

 
 

A. TERMINATION FOR CAUSE, If through any case, the Contractor shall fail to  

fulfill in a timely manner, its obligations under this Agreement, or if the contractor 

shall violate any of the covenants, agreements, or stipulations of this Agreement, 

the Town shall thereupon have the right to terminate this Agreement for cause by 

giving written notice to the Contractor of such termination and specifying the 

effective date thereof, at least five (5) days before the effective date of such 

termination. In the event, all finished or unfinished reports, documents, data, 

studies, surveys, drawings, maps, models, photographs, and reports or other 

material prepared by the contractor shall be entitled to receive just and equitable 

compensation for any satisfactory work completed on such documents and other 

materials to the effective date of termination. 

 
The term “cause” includes, without limitation the following; 
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1) If the Contractor furnished any statement, representation, warranty or 

certification in connection with this Agreement, which is materially false, 

deceptive, incorrect, or incomplete. 

 

 
2) If the Contractor fails to perform to the Town’s satisfaction any material 

requirement of the Agreement, or is in violation of any specific provision 

thereof. 

 

 
3) If the Town reasonably determines satisfactory performance of the 

Agreement is substantially endangered or can reasonably anticipate 

such an occurrence or default. 

 

 
Notwithstanding the above, the Contractor shall not be relieved of liability to the Town for 

any damages sustained by the Town by virtue of any breach of the Agreement by the 

Contractor, and the Town may withhold any payment to the Contractor for the purpose of 

setoff until such time as the exact amount of damages due the Town from the Contractor 

is determined. 

 

 
B. TERMINATION FOR CONVENIENCE:  The Town may terminate this 

Agreement at any time the Town determines that the purposes of the distribution 

of monies under the agreement would no longer be served by completion of the 

Work/Project. The Town shall effect such termination by giving written notice of 

termination to the Contractor and specifying the effective date thereof, at least 

twenty (20) days before the effective date of such termination. In the event, all 

finished or unfinished documents and other materials as described in Subsection 

A shall, at the option of the Town, become its property. If the Agreement is 

terminated by the Town as provided herein, the Contractor shall be paid an 

amount which bears the same ratio to the total compensation as the services 

actually and satisfactorily performed to the effective date of termination bear to 

the total services of the Contractor pursuant to the terms of this Agreement, less 

payments of compensation previously made, and subject to the Town’s right of 

set off for any damages pursuant to the terms of the Agreement. 

 

 
41. USES OF PREMISES AND REMOVAL OF DEBRIS: 

 

The Contractor undertakes at his own expense: 

 
a). To take every precaution against injuries to persons or damage to property. 

 
b). To store his apparatus, materials, supplies and equipment in such orderly 

fashion at the site of the work as will not unduly interfere with the progress 

of his work. 

 
c). To place upon the work area or any part thereof, only such loads as are 

consistent with the safety of that portion of the work. 

 
d). To frequently clean up all refuse, rubbish, scrap material and debris caused 

by his operations, so that the site of the work shall at all times present a neat, 

orderly and workmanlike appearance. Failure to comply with this article within 24 

hours of notification 
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may result in the Owner having the work performed by outside sources at the 

Contractor's expense. These expenses will be deducted from the regular 

monthly periodic estimate. 

 
e). To remove before final payment all surplus materials, false work, temporary 

structures, (including foundations thereof), plant of any description and debris of 

every nature resulting from his operation, and to put the site in a neat and orderly 

condition. 

 
f). To effect all cutting, fitting or patching of his work required to make the same 

conform to the plans and specifications, and with the consent of the Engineer, to 

cut or otherwise alter the work of any other Contractor. 

 

 
42. ALL WORK SUBJECT TO CONTROL OF THE ENGINEER: 

 

In the performance of the work, the Contractor shall abide by all orders, directions and 

requirements of the Engineer and shall perform all duties to the satisfaction of the 

Engineer, and at such time and places, by such methods and in such manner and 

sequence as the Engineer may require. 

 
The Engineer shall determine the amount, quantity, acceptability and fitness of all parts of 

the work, shall interpret the plans, specifications, contract and any extra work orders, and 

shall decide all other questions in connection with the work. 

 
The Contractor shall employ no plant, equipment, materials, methods or men to which the 

Engineer objects, and shall remove no plant materials, equipment or other facilities from 

the site of the work, without the Engineer`s permission. Upon request, the Engineer shall 

confirm in writing any oral order, direction requirement or determination. 

 

 
43. TOWN ENGINEER, CONTROL NOT LIMITED: 

 

The enumeration herein or elsewhere in the contract of particular instances in which the 

opinion, judgment, discretion or determination of the Engineer, shall control or in which 

work shall be performed to his or their satisfaction as subject to his or their approval or 

inspection, shall not imply that only matters similar to those enumerated shall be 

governed and performed, but without exception all the work shall be governed and so 

performed. 

 

 
44. PROVISIONS REQUIRED BY LAW DEEMED INSERTED: 

 
 

Each and every provision of law and clause required by law to be inserted in this 

contract, shall be deemed to be inserted herein, and the contract shall be read and 

enforced as though it were included herein, and if through mistake or otherwise any such 

provision is not correctly inserted, then upon the application of either party, the contract 

shall forthwith be physically amended to make such insertion. 
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45. SUBLETTING, SUCCESSOR AND ASSIGNS: 
 

The Contractor shall not sublet any part of the work under this contract, nor assign any 

moneys due him hereunder without first obtaining the written consent of the Town. 

 

 
46. DEFINITIONS: 

 

Wherever the words defined in this section or pronouns used in their stead occur in the 

specifications, they shall have the meanings herein given. 

 
AS DIRECTED, AS REQUIRED, ETC. 

 

Wherever in the specifications, or on the drawings the words "As Directed", "As Ordered", 

"As Requested", "As Required", "As Permitted", or words of like import are used, it shall 

be understood that the Direction, Order, Request, Requirement, or Permission of the 

Engineer is intended. Similarly, the words "Approved", "Accepted", "Satisfactory", and 

words of like import shall mean Approved by, Acceptable to, or Satisfactory to the 

Engineer. 

 
ELEVATION 

 

The figures given on the drawings or in the other contract documents after the word 

"Elevation" or abbreviation of it shall mean the Distance in Feet Above the Datum 

Adopted by the Engineer. 

 
NOTE: Unless otherwise stated elsewhere in the contract documents and/or on the 

contract drawings, vertical elevation datum for this project is based upon NEW City 

Datum, NGVD (ele. 0.00 = mean water). 

 
ROCK 

 

The word "Rock" wherever used as the name of any excavated material or material to be 

excavated, shall mean only boulders or solid ledge rock which, in the opinion of the 

Engineer, requires, for its removal, drilling and blasting, wedging, sledging, barring or 

breaking up with a power operated tool. No soft or disintegrated rock which can be 

removed with a hand pick or power-operated excavator or shovel, no loose, shaken or 

previously blasted rock or broken stone in rock fillings or elsewhere, and no rock exterior 

to the maximum limits of measurement allowed, which may fall into the excavation, will be 

measured or allowed as "Rocks". 

 
EARTH 

 

The word "Earth", wherever used as the name of an excavated material or material to be 

excavated, shall mean all kinds of material other than rock as above defined. 

 

 
47. ABBREVIATIONS: 

 

Where any of the following abbreviations are used in the Specifications, they shall have 

the meaning set forth opposite each. 

 
 

 
AASHO  American Association of State Highway 

Officials 
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ACI American Concrete Institute 

AISC American Institute of Steel Construction 

ASA American Standard Association 

ASCE American Society of Civil Engineers 

ASTM American Society For Testing and 

Materials 

NEC National Electrical Code, Latest Edition 

 
48. HANDLING AND DISTRIBUTION: 

 

The Contractor shall handle, haul and distribute all materials and all surplus materials on 

the different portions of the work, as necessary or required; shall provide suitable and 

adequate storage room for materials and equipment during the progress of the work, and 

shall be responsible for the protection, loss of, or damage to materials and equipment 

furnished by him, until the final completion and acceptance of the work. 

 
Storage and Demurrage charges by Transportation Companies and Vendors shall be 

borne by the Contractor. 

 
49. MATERIALS: 

 

Samples - Inspection - Approval, unless otherwise expressly provided on the Drawings or 

in any of the other contract documents, only new material and equipment shall be 

incorporated in the work. All materials and equipment furnished by the Contractor to be 

incorporated in the work shall be subject to the inspection and approval of the Engineer. 

No material shall be processed or fabricated for the work or delivered to the work site 

without prior approval of the Engineer. 

 
As soon as possible after execution of the Agreement, the Contractor shall submit to the 

Engineer the names and addresses of the manufacturers and suppliers of all materials 

and equipment he proposes to incorporate into the work. When shop and working 

drawings are required as specified below, the Contractor shall submit prior to the 

submission of such drawings, data in sufficient detail to enable the Engineer to determine 

whether the manufacturer and/or supplier have the ability to furnish a product meeting the 

specifications. As requested, the Contractor shall also submit data relating to the 

materials and equipment he proposes to incorporate into the work in sufficient detail to 

enable the Engineer to identify and evaluate the particular product and to determine 

whether it confirms to the Contract Requirements. Such data shall be submitted in a 

manner similar to that specified for submission of shop and working drawings. 

 
Facilities and labor for the storage, handling and inspection of all materials and 

equipment shall be furnished by the Contractor. Defective materials and equipment shall 

be removed immediately from the site of the work. 

 
If the Engineer so requires, either prior to or after commencement of the work, the 

Contractor shall submit additional samples of materials for such special 

tests as the Engineer deems necessary to demonstrate that they conform to the 

specifications. Such samples, including concrete test cylinders, shall be furnished, taken, 

stored, placed and shopped by the approved molds for making concrete test cylinders. 

Except as otherwise expressly specified, with technical specifications, the Town shall 

make arrangements and pay for the tests. 

 
All samples shall be packed so as to reach their destination in good condition, and shall 

be labeled to indicate the material represented. The name of the building or work and 

location for which the material is intended and the name of the contractor submitting the 

sample. To ensure consideration of samples, the Contractor shall notify the Engineer by 
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letter that the samples have been shipped and shall properly describe the samples in the 

letter. The letter of notification shall be sent separate from and should not be enclosed 

with the samples. 

 
The Contractor shall submit data and samples, or place his orders, sufficiently early to 

permit consideration, inspection, testing and approval before the materials and   

equipment are needed for incorporation in the work. The consequence of his failure to do 

so shall be the Contractor's sole responsibility. 

 
When required, the Contractor shall furnish to the Engineer triplicate sworn copies of 

manufacturer's shop or mill tests (or reports from independent test laboratories) relative 

to materials, equipment, performance rating and concrete data. 

 

 
50. WATCHMAN: 

 

If it becomes necessary to supply watchmen during non-regular working hours, they shall 

be employed until (in the opinion of the Engineer) their services are no longer required. 

The Contractor shall employ and pay a satisfactory, sober, able-bodied watchman who 

shall be in attendance upon the work at all times, (regardless of the hour) whenever work 

by the regular employees stops. 

 
51. MAINTENANCE OF TRAFFIC: 

 

The Contractor shall conduct his operations in such a manner so that he does not impose 

unnecessary hardship upon the residents along the route of the work. 

 
Streets may be closed to traffic only upon written order of the Traffic Engineer. Traffic 

shall be maintained within the project area except where it is found impracticable, or 

seriously interferes with the Contractor's operations. If permanent repairs are not 

completed immediately, the pavement surface along the line of work shall be maintained 

in a condition comparable to the adjacent road surface. 

 
People living or having business within the barricaded zone shall be permitted to use the 

highway for auto traffic if possible. 

 
The Contractor shall protect all phases of the work from damage due to traffic, etc., and 

provide necessary watchmen, signalmen and (if so ordered by the Engineer) police 

officers. 

 
No direct payment for maintenance of traffic will be made, but shall be considered as 

included in the base bid submitted. 
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52. DRIVEWAYS AND PROPERTY ENTRANCES: 
 

Excavated materials and equipment shall be placed in such position as not to 

unnecessarily impede travel on the streets, or access to driveways. A sufficiently clear 

space for pedestrian travel shall be maintained on the sidewalks, and all property 

entrances and driveways shall be kept clear, where possible. 

 
Where necessary, bridges shall be constructed and maintained for residents. Before 

closing any driveway or entrance, the Contractor shall give the owner or resident of the 

property involved, due notice of such temporary closing. When this is not practicable and 

an emergency arises, the Contractor shall, on the order of the Engineer, provide a 

satisfactory place to house temporarily, any motor vehicle, which may be prevented from 

being housed at night. 

 
No direct payment will be allowed for this work or condition, but shall be considered as 

included in the base bid submitted. 

 

 
53. DUST: 

 

The Contractor shall at all times during the execution of this contract, control the 

nuisance of flying dust, by water sprinkling or by application of Calcium Cholride, or a 

method satisfactory to the Engineer. 

 

 
54. PRESERVATION OF TREES: 

 

Trees and shrubs on the site of the work shall be protected during the entire period of the 

contract, and if injured by the Contractor or his employees, shall be replaced, unless it is 

covered by the bid items, at his expense before the completion of the contract. 

 

 
55. INSPECTION OF WORK AW AY FROM THE SITE: 

 

If work to be done away from the construction site is to be inspected on behalf of the 

Town during its fabrication, manufacture, or testing, or before shipment, the Contractor 

shall give notice to the Engineer of the place and time where such fabrication, 

manufacture, testing or shipping is to be done. Such notice shall be in writing and 

delivered to the Engineer in ample time so that the necessary arrangements for the 

inspection can be made. 

 

 
56. CONTRACTOR'S SHOP AND WORKING DRAWINGS: 

 

The Contractor shall submit for approval (in reproducible form unless otherwise specified) 

shop and working drawings of concrete reinforcement, structural details, piping layout, 

wiring, materials fabricated for the contract and materials and equipment for which such 

drawings are specifically requested. 

 
Such drawings shall show the principal dimensions, weight, structural and operating 

features, space required, clearances, type and/or brand of finish or shop coat, grease 

fittings, etc., depending on the subject of the drawing, when it is customary to do so. 
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When the dimensions are of particular importance, or when so specified, the drawings 

shall be certified by the manufacturer or fabricator as correct for the contract. 

 
When so specified or if considered by the Engineer to be acceptable, manufacturer's 

specifications, catalog data, descriptive matter, illustrations, etc., may be submitted for 

approval in place of shop and working drawings. In such case, requirements shall be as 

specified for shop and working drawings, insofar as applicable, except that the 

submission shall be in quadruplicate. 

 
The Contractor shall be responsible for the prompt and timely submittal of all shop and 

working drawings so that there shall be no delay to the work due to the absence of such 

drawings. 

 
No material or equipment shall be purchased or fabricated for the contract until the 

required shop and working drawings have been submitted as herein above provided and 

approved as conforming to the contract requirements. All such materials and equipment 

and the work involved in their installation or incorporated into the work shall then be as 

shown in and represented by said drawings. 

 
Until the necessary approval has been given, the Contractor shall not proceed with any 

portion of the work such as the construction of foundations, the design or details of which 

are dependent upon the design or details of work, materials, equipment or other features 

for which approval is required. 

 
All shop and working drawings shall be submitted to the Engineer by and/or through the 

Contractor, who shall be responsible for obtaining shop and working drawings from his 

subcontractors and returning approved drawings to them. Unless otherwise approved, all 

shop and working drawings shall be prepared on standard size, 24 inch by 36 inch  

sheets, except those which are made by changing existing standard shop or working 

drawings. All drawings shall be clearly marked with the names of the Town, Contractor, 

and building, equipment or structure to which the drawing applies, and shall be 

accompanied by a letter of transmittal giving a list of the drawing number and the names 

mentioned above. 

 
Only drawings which have been checked and corrected by the fabricator should be 

submitted to the Contractor by his subcontractors and vendors. Prior to submitting 

drawings to the Engineer, the Contractor shall check thoroughly all such drawings to 

satisfy himself that the subject matter thereof conforms to the drawings and specifications 

in all respects. All drawings which are correct shall be marked with the date, checker's 

name and indication of the Contractor's approval, and then shall be submitted to the 

Engineer. Other drawings shall be returned for correction. 

 
The approval of shop and working drawings, etc., will be general only and shall not 

relieve or in any respect diminish the responsibility of the Contractor for details of design, 

dimensions, etc., necessary for proper fitting and construction of the work as required in 

the contract and for achieving the result and performance specified hereunder. 

 
Should the Contractor submit for approval, equipment that requires modifications to the 

structures, piping, layout, etc., detailed on the drawings, he shall also submit for approval, 

details of the proposed modifications. If such equipment and modifications are approved, 

the Contractor, at no additional cost to the Town, shall do all work necessary to make 

such modifications. 
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The marked-up reproducible of the shop and working drawings or one mark-up copy of 

catalog cuts will be returned to the Contractor. The Contractor shall furnish additional 

copies of such drawings or catalog cuts when so requested. 

 

 
57. OCCUPYING PRIVATE LAND: 

 

The Contractor shall not (except after written consent from the proper parties) enter or 

occupy with men, tools, materials, or equipment, any land outside the right-of-way or 

property of the Town. A copy of the written consent shall be given to the Engineer. 

 

 
58. INTERFERENCE WITH AND PROTECTION OF STREETS: 

 

The Contractor shall not close or obstruct any portion of a street, road or private way 

without obtaining permits therefore from the proper authorities. If any street, road or 

private way shall be rendered unsafe by the Contractor's operations, he shall make such 

repairs or provide such temporary ways or guards as shall be acceptable to the Engineer 

and to the proper authorities. 

 
Streets, roads, private ways and walks not closed shall be maintained passable and safe 

by the Contractor, who shall assume and have full responsibility for the adequacy and 

safety of provisions made therefore. 

 
The Contractor shall, at least 24 hours in advance, notify the Police and Fire  

Departments in writing, with a copy to the Engineer, if the closure of a street or road is 

necessary. He shall cooperate with the Police Department in the establishment of 

alternate routes and shall provide adequate detour signs, plainly marked and well-lighted, 

in order to minimize confusion. 

 
59. STORAGE OF MATERIALS AND EQUIPMENT: 

 

All excavated materials, construction equipment and materials and equipment to be 

incorporated in the work shall be placed so as not to injure any part of the work or existing 

facilities and so that free access can be had at all times to all parts of the work              

and to all Public Utility installations in the vicinity of the work. Materials and equipment 

shall be kept neatly piled and compactly stored in such locations as will cause a minimum 

of inconvenience to public travel and adjoining owners, tenants and occupants. 

 
60. INSUFFICIENCY OF SAFETY PRECAUTIONS: 

 

If at any time, in the sole judgment of the Engineer, the work is not properly lighted, 

barricaded, or in any other respect safe in regard to public travel, persons on or about the 

work, or public or private property, the Engineer shall have the right to order such 

safeguards to be erected and such precautions to be taken as he deems advisable and 

the Contractor shall comply promptly with such orders. If, under such circumstances, the 

Contractor does not or cannot immediately put the work and the safeguards into proper 

and approved condition, or if the Contractor or his representative is not upon the site so 

that he can be notified immediately of the insufficiency of safety precautions, the  

Engineer may put the work into such a condition that it shall be, in his opinion, in all 

respects safe. The Contractor shall pay all costs and expenses incurred by the Engineer 

or Town in so doing. Such action of the Engineer, or his failure to take such action, shall 

in no way relieve or diminish the responsibility of the Contractor for any and all costs, 

expenses, losses, liability, claims, suits, proceedings, judgments, awards or damages 

resulting from, by reason of or in connection with any failure to take safety precautions or 

the insufficiency of the safety precautions taken by him or by the Engineer acting under 
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authority of this article or for failure to comply with the provisions of any State or Federal 

Occupational Safety and Health Laws, Rules or Regulations. 

 
61. SANITARY REGULATIONS: 

 

When deemed necessary by the Engineer, the suitable Contractor shall provide sanitary 

facilities for the use of those employed on the work. Such facilities shall be made 

available when the first employees arrive on the site of the work, shall be properly 

secluded from public observation and shall be constructed and maintained during the 

progress of the work in suitable numbers and at such points and in such manner as may 

be required or approved. 

 
The Contractor shall maintain the sanitary facilities in a satisfactory and sanitary condition 

at all times and shall enforce their use. He shall rigorously prohibit the committing of 

nuisances on the site of the work, on the lands of the Town, or on adjacent property. 

 
The Town and the Engineer shall have the right to inspect such facilities at all times to 

determine whether or not they are being properly and adequately maintained. 

 

 
62. DELETE 

 

63. DIMENSIONS OF EXISTING STRUCTURES: 
 

Where the dimensions and locations of existing structures are of importance in the 

installation or connection of any part of the work, the Contractor shall verify such 

dimensions and locations in the field before the fabrication of any material or equipment 

which is dependent on the correctness of such information. 

 

 
64. WORK TO CONFORM: 

 

During its progress, and on its completion, the work shall conform truly to the lines, levels 

and grades indicated on the drawings or given by the Engineer and shall be built in a 

thoroughly substantial and workmanlike manner, in strict accordance with the drawings, 

specifications and other contract documents and the directions given from time to time by 

the Engineer. 

 

 
65. COMPUTATION OF QUANTITIES: 

 

For estimating quantities in which the computation of areas by Geometric methods would 

be comparatively laborious, it is agreed that the Planimeter shall be considered an 

instrument adapted to the measurement of such areas. It is further agreed that the 

computation of the Volume Prismoids shall be by the method of average end areas. 
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66. PLANNING AND PROGRESS SCHEDULES: 
 

Before starting the work and from time to time during its progress, as the Engineer may 

request, the Contractor shall submit to the Engineer a written description of the methods 

he plans to use in doing the work and the various steps he intends to take. 

 
Within two (2) days after the date of starting work, the Contractor shall prepare and  

submit to the Engineer a written schedule fixing the respective dates for the start and 

completion of various parts of the work. The Contractor shall update the schedule on a 

monthly basis and submit each schedule to the Engineer for review, approval and change 

where necessary during the progress of the work. 

 

 
67. PRECAUTIONS DURING ADVERSE W EATHER: 

 

During adverse weather and against the possibility thereof, the Contractor shall take all 

necessary precautions so that the work may be properly done and satisfactory in all 

respects. When required, protection shall be provided by the use of plastic sheets, 

tarpaulins, wood and building-paper shelters or other approved means. 

 
The Engineer may suspend construction operations at any time when, if in his sole 

judgment, the conditions are unsuitable or the proper precautions are not being taken, 

whatever the weather may be. 

 
68. AS-BUILT DRAWINGS: 

 

The Contractor shall be responsible for maintaining a set of as-built drawings during the 

course of the work for examination by the Engineer. 

 

69. SCOPE OF WORK: 
 

The intent of the contract is to complete the work or improvements in full compliance with 

the plans, specifications, technical specifications, special notes, etc. 

 
 

A. Quantities 
 

The unit bid prices shall be applied to the applicable quantities actually used and 

accepted in the performance of this project. Quantities have been established using the 

best information available for accuracy. In some instances, however, quantities may have 

been provided for some items in order to establish a unit price in the eventuality that the 

item of work may occur during the construction of the project. 

 
Should the actual quantities constructed vary from those estimated, whether higher or 

lower, the Contractor is made aware that the applicable item will be paid for based upon 

his unit bid price bid for that item. Exceptions to this article are noted below in section C, 

Change in Project Scope. 

 
 

B. Cost Plus Items: 
 

If the Town orders the performance of any work not covered by the drawings or 

specifications, and for which no unit price or lump sum basis can be agreed upon, then 

such extra work shall be done on a Cost-Plus percentage basis of payment as follows: 

 
1.1 Direct Labor And Foreman Costs - For all labor including equipment operators, and 

foremen in direct charge of the specific operation, the Contractor shall receive the rate of 
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wage actually paid as shown by his certified payroll, which shall be at least the current 

local minimum prevailing wage rate, per hour, per position, in accordance with the current 

State of Connecticut, Labor Department Minimum Rates & Classifications for Heavy 

Construction. Compensation shall be for each hour that said labor and foreman are 

actually engaged in such work, including such overtime as provided by existing laws and 

regulations. In addition the contractor shall receive for each hour worked, the actual costs 

paid to, or in behalf of workmen, by reason of allowances, health and welfare benefits, 

pension fund benefits or other benefits, when such amounts are required by collective 

bargaining agreement or other employment contract generally applicable to the classes   

of labor employed on the work. All personnel above the grade of foreman are excluded 

from receiving compensation under this section. 

 
An amount equal to 20 percent of the total sums as specified above (1.0) will also be paid 

the contractor. 

 
1.2 Other Labor Costs - The Contractor shall also be allowed to add to such direct labor 

and foremen costs, the following items: 

 

Social Security Tax at the percentage legally required; Unemployment Ins., at the 

percentage legally required; Workmen's Compensation insurance at policy percentage 

rate; Property/liability damage insurance premiums; 

 
An amount equal to 6 percent of the total sums as specified above (1.1) will also be paid 

the contractor. 

 
1.3 Materials - For all materials used, the Contractor shall receive the actual cost of such 

materials, including freight and delivery charges, as shown by original receipted bills to 

which shall be added a sum equal to fifteen (15) percent. 

 

1.4 Equipment Rental - For machinery, trucks, or equipment, exclusive of operator's hire, 

and except small tools and equipment for which no rental is allowed, which it may be 

deemed necessary to use, the Town will allow the Contractor the cost of renting such 

machinery, trucks, or equipment, which shall include fuel and lubricants, as are actually 

used in the performance of the work, but to which no percentage shall be added. 

Equipment rental costs will be based upon the "Rental Rate Blue Book" including Rate 

Adjustment Tables and amendments as published by Dataquest, Inc., San Jose, 

California or a lower rate if so submitted by the Contractor, and must be approved by the 

Town prior to any work being performed. 

 
1.5 Sub-Contracts - Cost-Plus work may be performed by a subcontractor only when (a) 

the Contractor has obtained approval of the subcontractor by the Town and (b) the work 

has been performed by the subcontractor in strict compliance with the terms of the 

contract. In such event, the Contractor shall receive the cost of any such sub-contract to 

which shall be added a sum equal to ten (10) percent. 

 
1.6 Superintendence - The foregoing payments shall be received by the Contractor as 

payment in full for all work done on a Cost Plus basis, and shall be accepted to cover all 

general superintendence, use of small tools and equipment for which no rental is allowed, 

job and general overhead, bonding, expenses, and anticipated profit. 

 
 

2.0 The cost of the work done each day shall be submitted to the Engineer in a 

satisfactory form, on the succeeding day and shall be approved by him or adjusted 

accordingly. 
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3.0 Monthly payments of all charges for extra work, whether priced on the Cost Plus 

basis or an agreed-upon basis, shall upon completion, and approval, be requested with 

the subsequent monthly progress billing. 

 
 

C. Change of Project Scope 
 

In the event that the overall scope of the project is increased or decreased by 25% or 

more, either party to the contract may request a revised contract consideration to the 

stipulated bid unit prices that may be affected by the change. After agreement is reached 

by the Town and contractor on revised unit prices, a change order will be issued 

reflecting these changes. The re-negotiated unit prices will be based on the original 

contract unit prices with additions or subtractions indicated so as to justify the new unit 

price to the satisfaction of the Town. The revised unit prices will be applied only to that 

portion of the project in which the scope has been changed, in accordance with this 

article, and shall not be applied to any of the quantities of the original bid. An example of 

such a change may be the addition to or deletion of the originally stated project areas. 

 
 
 
 

70. FIELD OFFICE: 
 

See Special Provision 0969060A for Construction Field Office. The Town of Trumbull will 
provide location for field office. 

 

 
71. COORDINATION OF PLANS/SPECIFICATIONS: 

 

Any requirement on the plans or in these Specifications, Special Notes/Provisions shall 

be equally binding on the Contractor. 

 
In case of conflict, the plans shall take precedence over the Specifications. Special 

Notes/Provisions shall take precedence over plans and Specifications. 

 
72. NO PAYMENT: 

 

Unless otherwise provided for by a specific Contract Item, no separate payment shall be 

made for any of the requirements as described in the above General Specifications, but 

shall be deemed included in the total bid price for all the work in this Contract. 

 
73. NOISE: 

 

The Contractor will be required to limit noise operations pursuant to Town of Trumbull 

Charter Chapter 164 -1 to and including Chapter 164 -13 


