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SECTION 01100 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

B.  
1. Work covered by Contract Documents. 
2. Contractor use of premises. 
3. Coordination with occupants. 
4. Work restrictions. 
5. Specification and drawing conventions. 

C. Related Section: 

1. Division 1 Section "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Town of Trumbull Emergency Medical Services Facility – Roof 
Replacement 

1. Project Location:  250 Middlebrooks Ave., Trumbull, Connecticut. 

B. Owner:  Town of Trumbull, 5688 Main Street, Trumbull, Connecticut. 

C. Architect:  Antinozzi Associates, P.C. 

D. The Work consists of the following: 

1. The Work includes complete roofing system replacement including misc. work as 
required and as indicated on the drawings and technical specifications.   

1.4 CONTRACTOR USE OF PREMISES 

A. General:  Contractor shall have limited use of Project site for construction operations during 
construction period.  Contractor's use of Project site is limited to the areas where work is taking 
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place at any particular time and to common areas required for access to work areas.  All other 
areas shall be restricted. Do not disturb portions of Project site beyond areas in which the Work 
is indicated. 

1. Limits:  Confine construction operations to work areas within elevator lobby and machine 
room.   

2. Limits:  Limit site disturbance.  All areas disturb by the general contractors, 
subcontractors, vendors, deliveries, etc. shall be repaired by the contractor. 

3. Driveways, Walkways and Entrances:  Keep driveways and entrances serving premises 
clear and available to Owner, Owner's employees, Tenants and emergency vehicles at all 
times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

B. Condition of Existing Building:  Maintain portions of existing building affected by construction 
operations in an acceptable condition throughout construction period.  Repair damage caused by 
construction operations. 

C. The Contractor shall conduct his operations under this Contract in such a manner as to allow, at 
all times during the performance of the work ingress and egress for the tenants and the public 
with the Owner’s representative to coordinate his work to meet this condition. 

D. The Contractor shall provide all necessary safety equipment, material, and personnel to protect 
the public walks, entrance to buildings and grounds within the work areas of this Contract in 
order that pedestrians, tenants and the public be protected at all times. 

E. Contractor must preserve as much of existing parking as possible for owner use during 
construction. 

F. At all times, the occupants must have safe and full access to all parts of the facility including all 
the exit stairs and corridors. 

1.5 COORDINATION WITH OCCUPANTS 

A. Full Occupancy:  Owner will occupy site and existing building during entire construction 
period.  Cooperate with Owner and occupants during construction operations to minimize 
conflicts and facilitate Owner and occupant’s usage.  Perform the Work so as not to interfere 
with Owner's and occupant’s day-to-day operations.  Maintain existing exits unless otherwise 
indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities.  Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and approval of authorities having 
jurisdiction. 

2. Notify the Owner not less than 72 hours in advance of activities that will affect Owner's 
and occupant’s operations. 
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1.6 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and other requirements of authorities 
having jurisdiction. 

B. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 
8:00 a.m. to 5:00 p.m., Monday through Friday, except as otherwise indicated. 

1. Weekend Hours:  Only with prior approval from the owner. 
2. Early Morning Hours:  Only with prior approval from owner. 
3. Hours for Utility Shutdowns:  48 hours notice and approval from owner. 

C. Excessive Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of 
noise and vibration, odors, or other disruption to the occupants with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 
2. Obtain Owner's written permission before proceeding with disruptive operations. 

D. Nonsmoking Building:  Smoking is not permitted within the building or within 25 feet of 
entrances, operable windows, or outdoor air intakes. 

E. Controlled Substances:  Use of tobacco products and other controlled substances within the 
existing building or on the Project site is not permitted. 

F. Employee Identification:  Provide identification tags for Contractor personnel working on the 
Project site.  Require personnel to utilize identification tags at all times. 

G. Employee Screening:  Comply with Owner's requirements regarding screening of Contractor 
personnel working on the Project site. 

1. Maintain list of approved screened personnel with Owner's Representative. 

 
I.     Security:   The Owner will not provide security guard service, watchman or escorts for this pro-

ject.  The employment of a security guard service to guard the contractor’s employees, equip-
ment or materials shall be at the discretion of the Contractor.  However, the Contractor shall be 
solely responsible for theft, vandalism or similar acts at no extra cost to the Owner. 

 

1.7       SCHEDULING OF WORK 
 

A.     The elevator modernization work will be carried on while the existing facility is fully occupied. 
 
 
     B.      The Contractor shall include in his base bid any overtime work that may be required to perform 

work that can not be completed during regular working hours.  If overtime work is required the 
contractor must pay the clerk of the works employed by the Owner, Town of Trumbull for all 
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hours when overtime is in force.  No overtime work can take place without the clerk of the 
works present. 

 
      C.     It is the intent of the Contractor to prosecute the work as rapidly as possible.  The final construc       

tion schedule will be subject to the approval of the Owner and Architect. 

 

1.8         SPECIFICATIONS AND DRAWING CONVENTIONS 

      A.   Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 1 General Requirements:  Requirements of Sections in Division 1 apply to the Work of 
all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on the Drawings are 
described in detail in the Specifications.  One or more of the following are used on the 
Drawings to identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations published as part 
of the U.S. National CAD Standard and scheduled on Drawings. 

3. Keynoting:  Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01100 
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SECTION 01250 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Sections include the following: 
 
1. Division 1 Section "Product Requirements" for administrative procedures for handling 

requests for substitutions made after Contract award. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, within this specification. 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Proposal Requests issued by Architect are for information only.  Do not consider them 
instructions either to stop work in progress or to execute the proposed change. 

2. Within 5 days after receipt of Proposal Request, submit a quotation estimating cost 
adjustments to the Contract Sum and the Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's Construction Schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
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finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the 
Contract, Contractor may propose changes by submitting a request for a change to Architect. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's Construction Schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Division 1 Section "Product Requirements" if the proposed 
change requires substitution of one product or system for product or system specified. 

C. Proposal Request Form:  Recommended form is AIA Document G709 for Proposal Requests. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures 
of Owner and Contractor on AIA Document G701 (or similar format). 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 
AIA Document G714 (or similar format).  Construction Change Directive instructs Contractor 
to proceed with a change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work.  It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01250 
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SECTION 01290 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements necessary to prepare and 
process Applications for Payment. 

B. Related Sections include the following: 
 
1. Division 1 Section "Contract Modification Procedures" for administrative procedures for 

handling changes to the Contract. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract 
Sum to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of 
Contractor's Construction Schedule. 

1. Correlate line items in the Schedule of Values with other required administrative forms 
and schedules, including the following: 

a. Application for Payment forms with Continuation Sheets. 
b. Submittals Schedule. 
c. Contractor's Construction Schedule. 

2. Submit the Schedule of Values to Architect at earliest possible date but no later than 
seven days before the date scheduled for submittal of initial Applications for Payment. 

B. Format and Content:  Use the Project Manual table of contents as a guide to establish line items 
for the Schedule of Values.  Provide at least one line item for each Specification Section. 

1. Identification:  Include the following Project identification on the Schedule of Values: 
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a. Project name and location. 
b. Name of Architect. 
c. Architect's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

 
2. Arrange the Schedule of Values in tabular form with separate columns to indicate the 

following for each item listed: 

a. Related Specification Section or Division. 
b. Description of the Work. 
c. Name of subcontractor. 
d. Name of manufacturer or fabricator. 
e. Name of supplier. 
f. Change Orders (numbers) that affect value. 
g. Dollar value. 

1) Percentage of the Contract Sum to nearest one-hundredth percent, adjusted 
to total 100 percent. 

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with the Project 
Manual table of contents.  Provide several line items for principal subcontract amounts, 
where appropriate. 

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
5. Provide a separate line item in the Schedule of Values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  If specified, 
include evidence of insurance or bonded warehousing. 

6. Schedule Updating:  Update and resubmit the Schedule of Values before the next 
Applications for Payment when Change Orders or Construction Change Directives result 
in a change in the Contract Sum. 

C. Retainage:  Owner shall retain 10% of each progress payment until proof of the project’s 
substantial completion.  Upon substantial completion, Owner shall retain 5% of the remaining 
project completion cost.  Upon final project completion and closeout, the Owner will then 
proceed to release the remaining retainage amount and make final payment to the Contractor. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and payments as 
certified by Architect and paid for by Owner. 

B. Payment Application Times:  The date for each progress payment is indicated in the Agreement 
between Owner and Contractor.  The period of construction Work covered by each Application 
for Payment is the period indicated in the Agreement. 
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C. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 Continuation 
Sheets as form for Applications for Payment. 

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete 
applications without action. 

1. Entries shall match data on the Schedule of Values and Contractor's Construction 
Schedule.  Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued before last 
day of construction period covered by application. 

E. Transmittal:  Submit 3 signed and notarized original copies of each Application for Payment to 
Architect by a method ensuring receipt.  One copy shall include waivers of lien and similar 
attachments if required. 

F. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's 
liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by 
the previous application. 
 
1. When an application shows completion of an item, submit final or full waivers. 
2. Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 
3. Submit final Application for Payment with or preceded by final waivers from every entity 

involved with performance of the Work covered by the application who is lawfully 
entitled to a lien. 

4. Waiver Forms:  Submit waivers of lien on forms, executed in a manner acceptable to 
Owner. 

G. Initial Application for Payment:  Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of Values. 
3. Contractor's Construction Schedule (preliminary if not final). 
4. Products list. 
5. Schedule of unit prices. 
6. Submittals Schedule (preliminary if not final). 
7. List of Contractor's staff assignments. 
8. List of Contractor's principal consultants. 
9. Copies of building permits. 
10. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 
11. Initial progress report. 
12. Report of preconstruction conference. 
13. Certificates of insurance and insurance policies. 
14. Performance and payment bonds. 
15. Data needed to acquire Owner's insurance. 
16. Initial settlement survey and damage report if required. 
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H. Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial 
Completion, submit an Application for Payment showing 100 percent completion for portion of 
the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificates of Partial Substantial Completion issued 
previously for Owner occupancy of designated portions of the Work. 

I. Final Payment Application:  Submit final Application for Payment with releases and supporting 
documentation not previously submitted and accepted, including, but not limited, to the 
following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 
5. AIA Document G706A, "Contractor's Affidavit of Release of Liens." 
6. AIA Document G707, "Consent of Surety to Final Payment." 
7. Evidence that claims have been settled. 
8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 

date of Substantial Completion or when Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

9. Final, liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01290 
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

1. Coordination  
2. Administrative and supervisory personnel. 
3. Project meetings. 
4. Requests for Interpretation (RFIs). 

B. Related Sections include the following: 
 
1. Division 1 Section "Construction Progress Documentation" for preparing and submitting 

Contractor's Construction Schedule. 
2. Division 1 Section "Execution Requirements" for procedures for coordinating general 

installation and field-engineering services, including establishment of benchmarks and 
control points. 

3. Division 1 Section "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract 
Documents. 

1.4 COORDINATION 

A. Coordination:  Each contractor shall coordinate its construction operations with those of other 
contractors and entities to ensure efficient and orderly installation of each part of the Work.  
Each contractor shall coordinate its operations with operations, included in different Sections, 
that depend on each other for proper installation, connection, and operation. 
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1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 
4. Where availability of space is limited, coordinate installation of different components to 

ensure maximum performance and accessibility for required maintenance, service, and 
repair of all components, including mechanical and electrical. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
and to ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials. 

1.5 SUBMITTALS 

A. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site.  Identify individuals and their duties and responsibilities; list addresses and telephone 
numbers, including home and office telephone numbers.  Provide names, addresses, and 
telephone numbers of individuals assigned as standbys in the absence of individuals assigned to 
Project. 

B. Coordination Drawings:  Prepare Coordination Drawings where space availability necessitates 
maximum utilization of space for efficient installation of different components or if 
coordination is required for installation of products and materials fabricated by separate entities. 
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1. Indicate relationship of components shown on separate Shop Drawings. 
2. Indicate required installation sequences. 

 

1.6 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated. 
 
1. Minutes:  Architect will record significant discussions and agreements achieved.  

Distribute the meeting minutes to everyone concerned, including Owner and Contractor, 
within three days of the meeting. 

B. Preconstruction Conference:  Schedule a preconstruction conference before starting 
construction, at a time convenient to Owner and Architect, but no later than 15 days after 
execution of the Agreement.  Hold the conference at Project site or another convenient location.  
Conduct the meeting to review responsibilities and personnel assignments. 

1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference.  All participants at the conference shall be familiar 
with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for RFIs. 
g. Procedures for testing and inspecting. 
h. Procedures for processing Applications for Payment. 
i. Distribution of the Contract Documents. 
j. Submittal procedures. 
k. Preparation of Record Documents. 
l. Use of the premises. 
m. Work restrictions. 
n. Owner's occupancy requirements. 
o. Responsibility for temporary facilities and controls. 
p. Construction waste management and recycling. 
q. Parking availability. 
r. Office, work, and storage areas. 
s. Equipment deliveries and priorities. 
t. First aid. 
u. Security. 
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v. Progress cleaning. 
w. Working hours. 

3. Minutes:  Architect will record and distribute meeting minutes. 

C. Progress Meetings:  Conduct progress meetings at regular intervals not exceeding every 2 
weeks.  Coordinate dates of meetings with preparation of payment requests. 

1. Attendees:  In addition to representatives of Owner and Architect, each contractor, 
subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the conference shall be familiar with Project and authorized 
to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's Construction Schedule.  Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so.  Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Status of correction of deficient items. 
14) Field observations. 
15) RFIs. 
16) Status of proposal requests. 
17) Pending changes. 
18) Status of Change Orders. 
19) Pending claims and disputes. 
20) Documentation of information for payment requests. 
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3. Minutes:  Architect will record and distribute the meeting minutes to the Project team. 
4. Reporting:  Distribute minutes of the meeting to each party present and to parties who 

should have been present. 

a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue 
revised schedule concurrently with the report of each meeting. 

1.7 REQUESTS FOR INTERPRETATION (RFIs) 

A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, 
and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the 
form specified. 

1. RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor 
will be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and 
the following: 

1. Project name. 
2. Date. 
3. Name of Contractor. 
4. Name of Architect. 
5. RFI number, numbered sequentially. 
6. Specification Section number and title and related paragraphs, as appropriate. 
7. Drawing number and detail references, as appropriate. 
8. Field dimensions and conditions, as appropriate. 
9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time 

or the Contract Sum, Contractor shall state impact in the RFI. 
10. Contractor's signature. 
11. Attachments:  Include drawings, descriptions, measurements, photos, Product Data, Shop 

Drawings, and other information necessary to fully describe items needing interpretation. 

a. Supplementary drawings prepared by Contractor shall include dimensions, 
thicknesses, structural grid references, and details of affected materials, 
assemblies, and attachments. 

C. Hard-Copy RFIs:  CSI Form 13.2A. 

1. Identify each page of attachments with the RFI number and sequential page number. 

D. Software-Generated RFIs:  Software-generated form with substantially the same content as 
indicated above. 



19050    TOWN OF TRUMBULL 
   EMERGENCY MEDICAL SERVICES FACILITY 
  ROOF REPLACEMENT  
  
   
 

PROJECT MANAGEMENT AND COORDINATION                     01310 - 6 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

E. Architect's Action:  Architect will review each RFI, determine action required, and return it.  
Allow five working days for Architect's response for each RFI.  RFIs received after 3:00 p.m. 
will be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or RFIs with numerous errors. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will start again. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Division 1 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties.  Review response and notify Architect within seven days if Contractor 
disagrees with response. 

G. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  
Submit log at each progress meeting.  Include the following: 

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 
8. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01310 
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SECTION 01320 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for documenting the progress 
of construction during performance of the Work, including the following: 
 
1. Contractor's Construction Schedule. 
2. Submittals Schedule. 
3. Special reports. 

B. Related Sections include the following: 
 
1. Division 1 Section "Payment Procedures" for submitting the Schedule of Values. 
2. Division 1 Section "Project Management and Coordination" for submitting and 

distributing meeting and conference minutes. 
3. Division 1 Section "Submittal Procedures" for submitting schedules and reports. 

1.3 DEFINITIONS 

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction project.  Activities included in a construction schedule consume 
time and resources. 

1. Critical activities are activities on the critical path.  They must start and finish on the 
planned early start and finish times. 

2. Predecessor Activity:  An activity that precedes another activity in the network. 
3. Successor Activity:  An activity that follows another activity in the network. 

B. Cost Loading:  The allocation of the Schedule of Values for the completion of an activity as 
scheduled.  The sum of costs for all activities must equal the total Contract Sum, unless 
otherwise approved by Architect. 

C. CPM:  Critical path method, which is a method of planning and scheduling a construction 
project where activities are arranged based on activity relationships.  Network calculations 
determine when activities can be performed and the critical path of Project. 
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D. Critical Path:  The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 

E. Event:  The starting or ending point of an activity. 

F. Float:  The measure of leeway in starting and completing an activity. 

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 
jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date. 

2. Free float is the amount of time an activity can be delayed without adversely affecting the 
early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without 
adversely affecting the planned Project completion date. 

G. Fragnet:  A partial or fragmentary network that breaks down activities into smaller activities for 
greater detail. 

H. Major Area:  A story of construction, a separate building, or a similar significant construction 
element. 

I. Milestone:  A key or critical point in time for reference or measurement. 

J. Network Diagram:  A graphic diagram of a network schedule, showing activities and activity 
relationships. 

K. Resource Loading:  The allocation of manpower and equipment necessary for the completion of 
an activity as scheduled. 

1.4 SUBMITTALS 

A. Submittals Schedule:  Submit three copies of schedule.  Arrange the following information in a 
tabular format: 

1. Scheduled date for first submittal. 
2. Specification Section number and title. 
3. Submittal category (action or informational). 
4. Name of subcontractor. 
5. Description of the Work covered. 
6. Scheduled date for Architect's final release or approval. 

B. Contractor's Construction Schedule:  Submit two opaque copies of initial schedule, large 
enough to show entire schedule for entire construction period. 

C. Special Reports:  Submit two copies at time of unusual event. 
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1.5 QUALITY ASSURANCE 

A. Prescheduling Conference:  Conduct conference at Project site to comply with requirements in 
Division 1 Section "Project Management and Coordination."  Review methods and procedures 
related to the Preliminary Construction Schedule and Contractor's Construction Schedule, 
including, but not limited to, the following: 

1. Review software limitations and content and format for reports. 
2. Verify availability of qualified personnel needed to develop and update schedule. 
3. Discuss constraints. 
4. Review delivery dates for Owner-furnished products. 
5. Review schedule for work of Owner's separate contracts. 
6. Review time required for review of submittals and resubmittals. 
7. Review requirements for tests and inspections by independent testing and inspecting 

agencies. 
8. Review time required for completion and startup procedures. 
9. Review and finalize list of construction activities to be included in schedule. 
10. Review submittal requirements and procedures. 
11. Review procedures for updating schedule. 

1.6 COORDINATION 

A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate contractors. 

PART 2 - PRODUCTS 

2.1 SUBMITTALS SCHEDULE 

A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates required 
by construction schedule.  Include time required for review, resubmittal, ordering, 
manufacturing, fabrication, and delivery when establishing dates. 

1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and 
Contractor's Construction Schedule. 

2. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's 
Construction Schedule. 

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Procedures:  Comply with procedures contained in AGC's "Construction Planning & 
Scheduling." 
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B. Time Frame:  Extend schedule from date established for commencement of the Work to date of 
Final Completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows an 
early completion date, unless specifically authorized by Change Order. 

C. Activities:  Treat each separate area as a separate numbered activity for each principal element 
of the Work.  Comply with the following: 

1. Activity Duration:  Define activities so no activity is longer than 20 days, unless 
specifically allowed by Architect. 

2. Procurement Activities:  Include procurement process activities for long lead items and 
major items, requiring a cycle of more than 60 days, as separate activities in schedule.  
Procurement cycle activities include, but are not limited to, submittals, approvals, 
purchasing, fabrication, and delivery. 

3. Submittal Review Time:  Include review and resubmittal times indicated in Division 1 
Section "Submittal Procedures" in schedule.  Coordinate submittal review times in 
Contractor's Construction Schedule with Submittals Schedule. 

4. Substantial Completion:  Indicate completion in advance of date established for 
Substantial Completion, and allow time for Architect's administrative procedures 
necessary for certification of Substantial Completion. 

D. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule, and show how the sequence of the Work is affected. 
 
1. Work Restrictions:  Show the effect of the following items on the schedule: 

 
a. Use of premises restrictions. 
b. Work Sequence. 

E. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but 
not limited to, the Notice to Proceed, Substantial Completion, and Final Completion. 

F. Contract Modifications:  For each proposed contract modification and concurrent with its 
submission, prepare a time-impact analysis using fragnets to demonstrate the effect of the 
proposed change on the overall project schedule. 

2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART) 

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type, 
Contractor's Construction Schedule within 30 days of date established for the Notice to Proceed.  
Base schedule on the Preliminary Construction Schedule and whatever updating and feedback 
was received since the start of Project. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 
each week with a continuous vertical line. 
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2.4 SPECIAL REPORTS 

A. General:  Submit special reports directly to Owner within one day of an occurrence.  Distribute 
copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at 
Project site, whether or not related directly to the Work, prepare and submit a special report.  
List chain of events, persons participating, response by Contractor's personnel, evaluation of 
results or effects, and similar pertinent information.  Advise Owner in advance when these 
events are known or predictable. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Contractor's Construction Schedule Updating:  At bi-monthly intervals, update schedule to 
reflect actual construction progress and activities.  Issue schedule at each regularly scheduled 
progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 
been recognized or made.  Issue updated schedule concurrently with the report of each 
such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate Actual Completion percentage for each activity. 

B. Distribution:  Distribute copies of approved schedule to Architect, Owner, separate contractors, 
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 
schedule responsibility. 
 
1. When revisions are made, distribute updated schedules to the same parties and post in the 

same locations.  Delete parties from distribution when they have completed their assigned 
portion of the Work and are no longer involved in performance of construction activities. 

END OF SECTION 01320 
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SECTION 01330 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals. 

B. Related Sections include the following: 

1. Division 1 Section "Payment Procedures" for submitting Applications for Payment and 
the Schedule of Values. 

2. Division 1 Section "Closeout Procedures" for submitting warranties. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's responsive action. 
Submittals may be rejected for not complying with requirements. 

B. Informational Submittals:  Written information that does not require Architect's responsive 
action.  Submittals may be rejected for not complying with requirements. 

1.4 SUBMITTAL PROCEDURES 

A. General: Electronic copies of CAD Drawings of the Contract Drawings may be provided by 
Architect for Contractor or sub-contractor use in preparing submittals.  Fees and disclaimers 
will be requested. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that requires sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 
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a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Architect's and Architect’s Consultants receipt of 
submittal.  No extension of the Contract Time will be authorized because of failure to transmit 
submittals enough in advance of the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 10 working days for initial review of each submittal.  Allow 
additional time if coordination with subsequent submittals is required.  Architect will 
advise Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 10 working days for review of each resubmittal. 
4. Sequential Review:  Where sequential review of submittals by Architect's consultants, 

Owner, or other parties is indicated, allow 15 working days for initial review of each 
submittal.  

5. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals 
may be transmitted simultaneously to Architect and to Architect's consultants, allow 10 
working days for review of each submittal.  Submittal will be returned to Architect before 
being returned to Contractor. 

6. Submittals requiring color selections will be reviewed for compliance only. Colors will 
be released all at the same time once approved by the Client. 

D. Identification:  Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title 

block to record Contractor's review and approval markings and action taken by Architect 
or Architect’s Consultant. 

3. Include the following information on label for processing and recording action taken: 

a. Project name and Architect’s Project number. 
b. Date. 
c. Name and address of Architect. 
d. Name and address of Contractor. 
e. Name and address of subcontractor. 
f. Name and address of supplier. 
g. Name of manufacturer. 
h. Submittal number or other unique identifier, including revision identifier. 

1) Submittal numbers must be coordinated with the Architect’s submittal 
procedures.  Standard transmittal and memorandum to Contractors regarding 
submittal procedure will be provided by Architect, if necessary, upon award 
of Contract. 
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i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Location(s) where product is to be installed, as appropriate. 
l. Other necessary identification. 

E. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals. 

F. Additional Copies:  Unless additional copies are required for final submittal, and unless 
Architect observes noncompliance with provisions in the Contract Documents, initial submittal 
may serve as final submittal. 
 
1. Submit one original and (2) copies of submittal to Architect in addition to specified 

number of copies to concurrent reviewer. 
2. Additional copies submitted for maintenance manuals will not be marked with action 

taken and will be returned. 

G. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Architect and Architect’s 
Consultants will return submittals, without review, received from sources other than General 
Contractor or Construction Manager. 
1. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination (To:). 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Category and type of submittal. 
g. Submittal purpose and description. 
h. Specification Section number and title. 
i. Drawing number and detail references, as appropriate. 
j. Transmittal number, numbered consecutively. 
k. Submittal and transmittal distribution record. 
l. Remarks. 
m. Typed name and signature of transmitter. 

2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant 
information, requests for data, revisions other than those requested by Architect and 
Architect’s Consultant on previous submittals, and deviations from requirements in the 
Contract Documents, including minor variations and limitations.  Include same label 
information as related submittal. 

H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
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I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

J. Use for Construction:  Use only final submittals with mark indicating "No Exceptions Taken" or 
“Make Corrections Noted” by Architect or Architect’s Consultant. 

1.5 CONTRACTOR'S USE OF ARCHITECT'S CAD FILES 

A. General:  At Contractor's written request, copies of Architect's CAD files will be provided to 
Contractor for Contractor's use in connection with Project, subject to the following conditions: 

1. Review, approval and signing of disclaimer form regarding use of drawings. 

2. Fees will be requested as deemed appropriate per drawing sheet or file. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Manufacturer's catalog cuts. 
f. Wiring diagrams showing factory-installed wiring. 
g. Printed performance curves. 
h. Operational range diagrams. 
i. Mill reports. 
j. Standard product operation and maintenance manuals. 
k. Compliance with specified referenced standards. 
l. Testing by recognized testing agency. 
m. Application of testing agency labels and seals. 
n. Notation of coordination requirements. 
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4. Submit Product Data before or concurrent with Samples. 
5. Number of Copies:  Submit four (4) copies of Product Data, unless otherwise indicated.  

Architect will return three (3) copies. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Construction Documents, unless submittals of 
Architect’s CAD Drawings are otherwise permitted. 

1. Preparation:  Fully illustrate requirements as shown in the Contract Documents.  Include 
the following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
c. Fabrication and installation drawings. 
d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and 

control wiring. 
f. Shopwork manufacturing instructions. 
g. Templates and patterns. 
h. Schedules. 
i. Design calculations. 
j. Compliance with specified standards. 
k. Notation of coordination requirements. 
l. Notation of dimensions established by field measurement. 
m. Relationship to adjoining construction clearly indicated. 
n. Seal and signature of professional engineer if specified. 
o. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed 

wiring. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 
40 inches (750 by 1000 mm). 

3. Number of Copies:  Submit four (4) copies of each submittal, where copies are not 
required for operation and maintenance manuals.  Submit five (5) copies where copies are 
required for operation and maintenance manuals. Architect and Consultant will retain one 
copy each; remainder will be returned to Contractor. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. Color photos or digital images are 
not accepted. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
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c. Sample source. 
d. Number and title of appropriate Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

4. Samples for Initial Selection:  Submit manufacturer’s color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 
 
a. Number of samples:  Submit two (2) full sets of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 
manufacturer’s product line.  Architect will return submittal with options selected. 

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected.  Samples include, but are not limited to, the 
following:  partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent testing 
and inspection. 

a. Number of Samples:  Submit three (3) sets of Samples.  Architect will retain two 
(2) Sample sets; remainder will be returned. 

1) Submit a single Sample where assembly details, workmanship, fabrication 
techniques, connections, operation, and other similar characteristics are to 
be demonstrated. 

2) If variation in color, pattern, texture, or other characteristic is inherent in 
material or product represented by a Sample, submit at least three sets of 
paired units that show approximate limits of variations. 

6. Paint samples:  
a. General Contractor to provide one 2’x2’ color sample for each color painted in 

finish as specified. 
b. All colors to be submitted at once. 
c. Five (5) day notice required prior to submitting paint samples. 
d. Architect reserves the right to change color. 
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E. Product Schedule or List:  As required in individual Specification Sections, prepare a written 
summary indicating types of products required for the Work and their intended location.  
Include the following information in tabular form: 

1. Type of product.  Include unique identifier for each product. 
2. Number and name of room or space. 
3. Location within room or space. 
4. Number of Copies:  Submit three (3) copies of product schedule or list, unless otherwise 

indicated.  Architect will return two (2) copies. 

F. Contractor’s Construction Schedule:  Comply with requirements specified in Division 1 Section 
“ Construction Progress Documentation.” 

G. Submittals Schedule:  Comply with requirements specified in Division 1 Section "Construction 
Progress Documentation." 

H. Application for Payment:  Comply with requirements specified in Division 1 Section "Payment 
Procedures." 

I. Schedule of Values:  Comply with requirements specified in Division 1 Section "Payment 
Procedures." 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 

1. Number of Copies:  Submit two (2) copies of each submittal, unless otherwise indicated.  
Architect will not return copies. 

2. Certificates and Certifications:  Provide a notarized statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section 
"Quality Requirements." 

B. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section 
"Construction Progress Documentation." 

C. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified. 

D. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include 
names of firms and personnel certified. 
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E. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

F. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

G. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

H. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

I. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

J. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

K. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section 
"Quality Requirements." 

L. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

M. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 

N. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of field tests performed either during 
installation of product or after product is installed in its final location, for compliance with 
requirements in the Contract Documents. 

O. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment.  Comply with requirements specified in 
Division 1 Section "Operation and Maintenance Data." 

P. Design Data:  Prepare written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations.  
Include list of assumptions and other performance and design criteria and a summary of loads.  
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Include load diagrams if applicable.  Provide name and version of software, if any, used for 
calculations.  Include page numbers. 

Q. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number of 
manufacturer.  Include the following, as applicable: 

1. Preparation of substrates. 
2. Required substrate tolerances. 
3. Sequence of installation or erection. 
4. Required installation tolerances. 
5. Required adjustments. 
6. Recommendations for cleaning and protection. 

R. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized 
service representative's tests and inspections.  Include the following, as applicable: 

1. Name, address, and telephone number of factory-authorized service representative 
making report. 

2. Statement on condition of substrates and their acceptability for installation of product. 
3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

S. Insurance Certificates and Bonds:  Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Architect. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 
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3.2 ARCHITECT'S AND ARCHITECT’S CONSULTANT ACTION 

A. General:  Architect and Architect’s Consultant will NOT review submittals that do not bear 
Contractor's approval stamp and will return them without action. 

B. Action Submittals:  Architect and Architect’s Consultant will review each submittal, make 
marks to indicate corrections or modifications required, and return it.  Architect or Architect’s 
Consultant will stamp each submittal with an action stamp and will mark stamp appropriately to 
indicate action taken, as follows: 

C. Informational Submittals:  Architect and Architect’s Consultant will review each submittal and 
will not return it, or will return it if it does not comply with requirements.  Architect will 
forward each submittal to appropriate party. 

D. Partial submittals are not acceptable, will be considered non-responsive, and will be returned 
without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

END OF SECTION 01330 
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for temporary facilities and controls.  

B. Temporary utilities include, but are not limited to, the following: 

 
1. Electric power service. 
2. Lighting. 
3. Telephone service. 
4. Water Service 
5. Sanitary Facilities. 
6. Protection Facilities. 

1.3 USE CHARGES 

A. Temporary Utilities Service:  With the exception of telephone service and sanitary facilities, the 
owner will pay for  service use charges for usage of temporary utilities, by all parties engaged in 
construction, at Project site for construction operations for this project. 

1.4 QUALITY ASSURANCE 

A. Standards:  Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities," and 
NFPA 241. 

1. Trade Jurisdictions:  Assigned responsibilities for installation and operation of temporary 
utilities are not intended to interfere with trade regulations and union jurisdictions. 

2. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for 
temporary electric service.  Install service to comply with NFPA 70. 

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use.  Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 



19050    TOWN OF TRUMBULL 
   EMERGENCY MEDICAL SERVICES FACILITY 
  ROOF REPLACEMENT  
  
 

TEMPORARY FACILITIES AND CONTROLS 01500 - 2 

A. Conditions of Use:  The following conditions apply to use of temporary services and facilities 
by all parties engaged in the Work: 

1. Keep temporary services and facilities clean and neat. 
2. Relocate temporary services and facilities as required by progress of the Work. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  Provide materials suitable for use intended. 

B. Tarpaulins:  Fire-resistive labeled with flame-spread rating of 15 or less. 

2.2 EQUIPMENT 

A. General:  Provide equipment suitable for use intended. 

B. Fire Extinguishers:  Hand carried, portable, UL rated.  Provide class and extinguishing agent as 
indicated or a combination of extinguishers of NFPA-recommended classes for exposures. 

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size 
required by location and class of fire exposure. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Water Service:  Use of Owner’s existing water service facilities will be permitted, as long as 
facilities are cleaned and maintained in a condition acceptable to Owner.  At Substantial 
Completion, restore these facilities to condition existing before initial use. 

B. Sanitary Facilities:  Use of Owner’s existing toilet facilities will be not be allowed.  Contractor 
to provide portable toilet facilities at their own expense.  Coordinate location with owner.  

C. Electric Power Service:  Use of Owner’s existing electric power service will be permitted, as 
long as equipment is maintained in a condition acceptable to Owner. At Substantial Completion, 
restore these facilities to condition existing before initial use. 

D. Lighting:  If required, provide temporary lighting that provides adequate illumination to allow 
for safe working conditions during normal working hours. 
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3.2 TEMPORARY FACILITIES INSTALLATION 

A. Lighting:  If required, provide temporary lighting that provides adequate illumination for 
construction operations and traffic conditions. 

B. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering 
occupied areas. 

1. Prior to commencing work, isolate the HVAC system in area where work is to be 
performed in accordance with procedures approved by the architect. 

a. Disconnect supply and return ductwork in work area from HVAC systems 
servicing occupied areas as required. 

b. Maintain negative air pressure within work area using HEPA-equipped air 
filtration units, starting with commencement of temporary partition construction, 
and continuing until removal of temporary partitions is complete. 

2. Maintain dust partitions during the Work.  Use vacuum collection attachments on dust-
producing equipment.  Isolate limited work within occupied areas using portable dust 
containment devices. 

3. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-
equipped vacuum equipment. 

3.3 OPERATION, TERMINATION, AND REMOVAL 

A. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 
damage. 

B. Termination and Removal:  Remove each temporary facility when need for its service has 
ended.  

1. Materials and facilities that constitute temporary facilities are the property of Contractor.  
Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, clean and renovate permanent facilities used during 
construction period.  Comply with final cleaning requirements in Division 1 Section 
"Closeout Procedures." 

END OF SECTION 01500 
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SECTION 01600 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of products for 
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; product substitutions; and comparable products. 

B. Related Sections include the following: 
 
1. Division 1 Section "Closeout Procedures" for submitting warranties for Contract 

closeout. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 
facility.  Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process, or where indicated as a product substitution, to have the indicated qualities 
related to type, function, dimension, in-service performance, physical properties, 
appearance, and other characteristics that equal or exceed those of specified product. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and 
accompanied by the words "basis of design," including make or model number or other 
designation, to establish the significant qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics for purposes of 
evaluating comparable products of other named manufacturers. 
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1.4 SUBMITTALS 

A. Product List:  Submit a list, in tabular from, showing specified products.  Include generic names 
of products required.  Include manufacturer's name and proprietary product names for each 
product. 

1. Coordinate product list with Contractor's Construction Schedule and the Submittals 
Schedule. 

2. Completed List:  Within 30 days after date of commencement of the Work, submit 3 
copies of completed product list.  Include a written explanation for omissions of data and 
for variations from Contract requirements. 

 
3. Architect's Action:  Architect will respond in writing to Contractor within 15 days of 

receipt of completed product list.  Architect's response will include a list of unacceptable 
product selections and a brief explanation of reasons for this action.  Architect's response, 
or lack of response, does not constitute a waiver of requirement to comply with the 
Contract Documents. 

B. Substitution Requests:  Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and 
title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A. 
2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Significant qualities may include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
g. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
h. Research/evaluation reports evidencing compliance with building code in effect for 

Project, from a model code organization acceptable to authorities having 
jurisdiction. 

i. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating lack of availability or delays in delivery. 
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j. Cost information, including a proposal of change, if any, in the Contract Sum. 
k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated. 
l. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 
results. 

3. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within 7 days of receipt of a request for substitution.  
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or 7 days of receipt of additional information or 
documentation, whichever is later. 

a. Form of Acceptance:  Change Order. 
b. Use product specified if Architect cannot make a decision on use of a proposed 

substitution within time allocated. 

C. Comparable Product Requests:  Submit three copies of each request for consideration.  Identify 
product or fabrication or installation method to be replaced.  Include Specification Section 
number and title and Drawing numbers and titles. 

1. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request.  Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or 7 days of receipt of additional 
information or documentation, whichever is later. 

a. Form of Approval:  As specified in Division 1 Section "Submittal Procedures." 
b. Use product specified if Architect cannot make a decision on use of a comparable 

product request within time allocated. 

D. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 1 
Section "Submittal Procedures."  Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products previously 
selected, even if previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but incompatible 
products, Architect will determine which products shall be used. 
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1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. Coordinate delivery with Owner. 

 
3. Deliver products to Project site in an undamaged condition in manufacturer's original 

sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Store cementitious products and materials on elevated platforms. 
5. Store foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
6. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
7. Protect stored products from damage and liquids from freezing. 
8. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer to 
Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to provide 
more rights for Owner. 
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B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using appropriate form properly executed. 

3. Refer to Divisions 2 through 16 Sections for specific content requirements and particular 
requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 1 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
that are undamaged and, unless otherwise indicated, that are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Where products are accompanied by the term "match sample," sample to be matched is 
Architect's. 

6. Descriptive, performance, and reference standard requirements in the Specifications 
establish "salient characteristics" of products. 

7. Or Equal:  Where products are specified by name and accompanied by the term "or 
equal" or "or approved equal" or "or approved," comply with provisions in Part 2 
"Comparable Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 

1. Product:  Where Specifications name a single product and manufacturer, provide the 
named product that complies with requirements. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements. 

3. Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed that complies with requirements. 

4. Manufacturers:  Where Specifications include a list of manufacturers' names, provide a 
product by one of the manufacturers listed that complies with requirements. 

5. Available Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed, or an unnamed product, that complies 
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with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product. 

6. Available Manufacturers:  Where Specifications include a list of manufacturers, provide a 
product by one of the manufacturers listed, or an unnamed manufacturer, that complies 
with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product. 

7. Product Options:  Where Specifications indicate that sizes, profiles, and dimensional 
requirements on Drawings are based on a specific product or system, provide the 
specified product or system.  Comply with provisions in Part 2 "Product Substitutions" 
Article for consideration of an unnamed product or system. 

8. Basis-of-Design Product:  Where Specifications name a product and include a list of 
manufacturers, provide the specified product or a comparable product by one of the other 
named manufacturers.  Drawings and Specifications indicate sizes, profiles, dimensions, 
and other characteristics that are based on the product named.  Comply with provisions in 
Part 2 "Comparable Products" Article for consideration of an unnamed product by the 
other named manufacturers. 

9. Visual Matching Specification:  Where Specifications require matching an established 
Sample, select a product that complies with requirements and matches Architect's sample.  
Architect's decision will be final on whether a proposed product matches. 

a. If no product available within specified category matches and complies with other 
specified requirements, comply with provisions in Part 2 "Product Substitutions" 
Article for proposal of product. 

10. Visual Selection Specification:  Where Specifications include the phrase "as selected 
from manufacturer's colors, patterns, textures" or a similar phrase, select a product that 
complies with other specified requirements. 

a. Standard Range:  Where Specifications include the phrase "standard range of 
colors, patterns, textures" or similar phrase, Architect will select color, pattern, 
density, or texture from manufacturer's product line that does not include premium 
items. 

b. Full Range:  Where Specifications include the phrase "full range of colors, 
patterns, textures" or similar phrase, Architect will select color, pattern, density, or 
texture from manufacturer's product line that includes both standard and premium 
items. 

2.2 PRODUCT SUBSTITUTIONS 

A. Timing:  Architect will consider requests for substitution if received within 60 days after 
commencement of the Work.  Requests received after that time may be considered or rejected at 
discretion of Architect. 

B. Conditions:  Architect will consider Contractor's request for substitution when the following 
conditions are satisfied.  If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 

1. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities Owner 
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must assume.  Owner's additional responsibilities may include compensation to Architect 
for redesign and evaluation services, increased cost of other construction by Owner, and 
similar considerations. 

2. Requested substitution does not require extensive revisions to the Contract Documents. 
3. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
4. Substitution request is fully documented and properly submitted. 
5. Requested substitution will not adversely affect Contractor's Construction Schedule. 
6. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
7. Requested substitution is compatible with other portions of the Work. 
8. Requested substitution has been coordinated with other portions of the Work. 
9. Requested substitution provides specified warranty. 
10. If requested substitution involves more than one contractor, requested substitution has 

been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

2.3 COMPARABLE PRODUCTS 

A. Conditions:  Architect will consider Contractor's request for comparable product when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect will 
return requests without action, except to record noncompliance with these requirements: 

1. Evidence that the proposed product does not require extensive revisions to the Contract 
Documents, that it is consistent with the Contract Documents and will produce the 
indicated results, and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01600 
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SECTION 01700 - EXECUTION REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the Work 
including, but not limited to, the following: 

1. Construction layout. 
2. General installation of products. 
3. Progress cleaning. 
4. Protection of installed construction. 
5. Correction of the Work. 

B. Related Sections include the following: 

1. Division 1 Section "Project Management and Coordination" for procedures for 
coordinating field engineering with other construction activities. 

2. Division 1 Section "Submittal Procedures" for submitting surveys. 
3. Division 1 Section "Cutting and Patching" for procedural requirements for cutting and 

patching necessary for the installation or performance of other components of the Work. 
4. Division 1 Section "Closeout Procedures" for submitting final property survey with 

Project Record Documents, recording of Owner-accepted deviations from indicated lines 
and levels, and final cleaning. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 
 

A. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation tolerances 
and other conditions affecting performance.  Record observations. 
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1. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

2. Proceed with installation only after unsatisfactory conditions have been corrected.  
Proceeding with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Architect.  Include 
a detailed description of problem encountered, together with recommendations for changing the 
Contract Documents. 

3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 
Drawings.  If discrepancies are discovered, notify Architect promptly. 

3.4 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 
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F. Templates:  Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed.  Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component 
securely in place, accurately located and aligned with other portions of the Work. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 
items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 
such items to Project site in time for installation. 

H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.5 PROGRESS CLEANING 

A. General:  Project work area is located in an occupied functioning building.  Contractor shall use 
the utmost care to eliminate, when possible, or diminish all noise, water, dust, odors, etc. from 
the Project work area.  Clean Project work areas daily, including common areas.  Coordinate 
progress cleaning for joint-use areas where more than one installer has worked.  Enforce 
requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold materials more than 7 days during normal weather or 3 days if the 
temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste.  
Mark containers appropriately and dispose of legally, according to regulations. 

B. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

C. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended.  If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 



19050    TOWN OF TRUMBULL 
   EMERGENCY MEDICAL SERVICES FACILITY 
  ROOF REPLACEMENT  
   
   

EXECUTION REQUIREMENTS                    01700 - 4 

D. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 

E. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

F. Waste Disposal:  Washing waste materials down drains will not be permitted. 

G. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place.  Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

H. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period.  Adjust and lubricate operable components to ensure 
operability without damaging effects. 

I. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

3.6 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.7 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.  
Comply with requirements in Division 1 Section "Cutting and Patching." 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up 
with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired 
without visible evidence of repair. 

END OF SECTION 01700 



19050    TOWN OF TRUMBULL 
   EMERGENCY MEDICAL SERVICES FACILITY 
  ROOF REPLACEMENT  
    

CUTTING AND PATCHING                         01731 - 1 

SECTION 01731 - CUTTING AND PATCHING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 
other Work. 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after 
installation of other Work. 

1.4 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or load-deflection ratio. 

B. Operational Elements:  Do not cut and patch operating elements and related components in a 
manner that results in reducing their capacity to perform as intended or that results in increased 
maintenance or decreased operational life or safety.  Operating elements include the following: 

1. Primary operational systems and equipment. 
2. Mechanical systems piping and ducts. 
3. Control systems. 
4. Communication systems. 
5. Electrical wiring systems. 
 

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components 
in a manner that could change their load-carrying capacity, that results in reducing their 
capacity to perform as intended, or that results in increased maintenance or decreased 
operational life or safety.  Miscellaneous elements include the following: 
 
1. Equipment supports. 
2. Piping, ductwork, vessels, and equipment. 
3. Noise- and vibration-control elements and systems. 
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D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or 
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 
aesthetic qualities.  Remove and replace construction that has been cut and patched in a visually 
unsatisfactory manner. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to 
be performed. 

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, 
including compatibility with in-place finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. Provide temporary dams to 
contain water and moisture. 

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Protect fixtures and personal property on other occupied floors in building from moisture, dust 
and impact damage. 

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage 
to adjoining areas. 

3.3 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and 
patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 
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B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots as small as possible, neatly to size 
required, and with minimum disturbance of adjacent surfaces.  Temporarily cover 
openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete / Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-

core drill. 
4. Proceed with patching after construction operations requiring cutting are complete. 

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as 
possible.  Provide materials and comply with installation requirements specified in other 
Sections. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate evidence 
of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 
 

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely 
remove paint, mortar, oils, putty, and similar materials. 

 

END OF SECTION 01731 
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SECTION 01770 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Final cleaning. 

B. Related Sections include the following: 

1. Division 1 Section "Payment Procedures" for requirements for Applications for Payment 
for Substantial and Final Completion. 

2. Division 1 Section "Execution Requirements" for progress cleaning of Project site. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 
services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

3. Terminate and remove temporary facilities from Project site, along with mockups, 
construction tools, and similar elements. 

4. Advise Owner of changeover in heat and other utilities. 
5. Complete final cleaning requirements, including touchup painting. 
6. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare the Certificate of Substantial Completion after inspection 
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or will notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final 
Completion. 

1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final 
Completion, complete the following: 

1. Submit a final Application for Payment according to Division 1 Section "Payment 
Procedures." 

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Architect.  The certified copy 
of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor 
of construction that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected.  Expenses incurred by the Architect for more than 
one reinspection will be the responsibility of the Contractor and will be invoiced directly. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit one copy of list.  Include name and identification of each space and area 
affected by construction operations for incomplete items and items needing correction 
including, if necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding into the building in order of the room numbers indicated on the Drawings. 

2. Organize items applying to each space by major element, including categories for ceiling, 
individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a portion of Project: 
 
a. Remove tools, construction equipment, machinery, and surplus material from 

Project site. 
b. Clean exposed hard-surfaced finishes to a dirt-free condition, free of stains, films, 

and similar foreign substances.   
c. Sweep concrete floors broom clean in unoccupied spaces. 
d. Remove labels that are not permanent. 
e. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

C. Comply with safety standards for cleaning.   Do not dump debris or excess materials on Owner's 
property.  Do not discharge volatile, harmful, or dangerous materials into drainage systems.  
Remove waste materials from Project site and dispose of lawfully. 

END OF SECTION 01770 
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SECTION 01782 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for preparing operation and 
maintenance manuals, including the following: 
 
1. Operation manuals for systems, subsystems, and equipment. 
2. Maintenance manuals for the care and maintenance of systems and equipment. 

B. Related Sections include the following: 
 
1. Division 1 Section "Submittal Procedures" for submitting copies of submittals for 

operation and maintenance manuals. 
2. Division 1 Section "Closeout Procedures" for submitting operation and maintenance 

manuals. 
3. Division 1 Section "Project Record Documents" for preparing Record Drawings for 

operation and maintenance manuals. 
4. Divisions 2 through 16 Sections for specific operation and maintenance manual 

requirements for the Work in those Sections. 

1.3 DEFINITIONS 

A. System:  An organized collection of parts, equipment, or subsystems united by regular 
interaction. 

B. Subsystem:  A portion of a system with characteristics similar to a system. 

1.4 SUBMITTALS 

A. Final Submittal:  Submit one of each manual in final form at least 15 days before final 
inspection.  Architect will return copy with comments within 15 days after final inspection. 

1. Correct or modify each manual to comply with Architect's comments.  Submit 3 copies of 
each corrected manual within 15 days of receipt of Architect's comments. 
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1.5 COORDINATION 

A. Where operation and maintenance documentation includes information on installations by more 
than one factory-authorized service representative, assemble and coordinate information 
furnished by representatives and prepare manuals. 

PART 2 - PRODUCTS 

2.1 MANUALS, GENERAL 

A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each 
system and subsystem, and a separate section for each piece of equipment not part of a system.  
Each manual shall contain the following materials, in the order listed: 

1. Title page. 
2. Table of contents. 
3. Manual contents. 

B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name, address, and telephone number of Contractor. 
6. Name and address of Architect. 
7. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents:  List each product included in manual, identified by product name, indexed 
to the content of the volume, and cross-referenced to Specification Section number in Project 
Manual. 

1. If operation or maintenance documentation requires more than one volume to 
accommodate data, include comprehensive table of contents for all volumes in each 
volume of the set. 

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by 
system, subsystem, and equipment.  If possible, assemble instructions for subsystems, 
equipment, and components of one system into a single binder. 

1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to 
accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with 
clear plastic sleeve on spine to hold label describing contents and with pockets inside 
covers to hold folded oversize sheets. 

a. If two or more binders are necessary to accommodate data of a system, organize 
data in each binder into groupings by subsystem and related components.  Cross-
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reference other binders if necessary to provide essential information for proper 
operation or maintenance of equipment or system. 

b. Identify each binder on front and spine, with printed title "OPERATION AND 
MAINTENANCE MANUAL," Project title or name, and subject matter of 
contents.  Indicate volume number for multiple-volume sets. 

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark each 
tab to indicate contents.  Include typed list of products and major components of 
equipment included in the section on each divider, cross-referenced to Specification 
Section number and title of Project Manual. 

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic 
software diskettes for computerized electronic equipment. 

4. Supplementary Text:  Prepared on 8-1/2-by-11-inch (215-by-280-mm) white bond paper. 
5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text. 

a. If oversize drawings are necessary, fold drawings to same size as text pages and 
use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled 
envelopes and bind envelopes in rear of manual.  At appropriate locations in 
manual, insert typewritten pages indicating drawing titles, descriptions of contents, 
and drawing locations. 

2.2 OPERATION MANUALS 

A. Content:  In addition to requirements in this Section, include operation data required in 
individual Specification Sections and the following information: 

1. System, subsystem, and equipment descriptions. 
2. Operating standards. 
3. Operating procedures. 
4. Operating logs. 
5. Wiring diagrams. 
6. Control diagrams. 
7. Piped system diagrams. 
8. Precautions against improper use. 
9. License requirements including inspection and renewal dates. 

B. Descriptions:  Include the following: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 
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C. Operating Procedures:  Include the following, as applicable: 

1. Startup procedures. 
2. Equipment or system break-in procedures. 
3. Routine and normal operating instructions. 
4. Regulation and control procedures. 
5. Instructions on stopping. 
6. Normal shutdown instructions. 
7. Seasonal and weekend operating instructions. 
8. Required sequences for electric or electronic systems. 
9. Special operating instructions and procedures. 

D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as 
installed. 

E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for 
identification. 

2.3 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL 

A. Content:  For each system, subsystem, and piece of equipment not part of a system, include 
source information, manufacturers' maintenance documentation, maintenance procedures, 
maintenance and service schedules, spare parts list and source information, maintenance service 
contracts, and warranty and bond information, as described below. 

B. Source Information:  List each system, subsystem, and piece of equipment included in manual, 
identified by product name and arranged to match manual's table of contents.  For each product, 
list name, address, and telephone number of Installer or supplier and maintenance service agent, 
and cross-reference Specification Section number and title in Project Manual. 

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation 
including the following information for each component part or piece of equipment: 

1. Standard printed maintenance instructions and bulletins. 
2. Drawings, diagrams, and instructions required for maintenance, including disassembly 

and component removal, replacement, and assembly. 
3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 

D. Maintenance Procedures:  Include the following information and items that detail essential 
maintenance procedures: 

1. Test and inspection instructions. 
2. Troubleshooting guide. 
3. Precautions against improper maintenance. 
4. Disassembly; component removal, repair, and replacement; and reassembly instructions. 
5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training videotape, if available. 



19050    TOWN OF TRUMBULL 
   EMERGENCY MEDICAL SERVICES FACILITY 
  ROOF REPLACEMENT  

 

Operation and Maintenance Data   01782 - 5 

E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of 
required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, 
quarterly, semiannual, and annual frequencies. 

2. Maintenance and Service Record:  Include manufacturers' forms for recording 
maintenance. 

F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with 
parts identified and cross-referenced to manufacturers' maintenance documentation and local 
sources of maintenance materials and related services. 

G. Maintenance Service Contracts:  Include copies of maintenance agreements with name and 
telephone number of service agent. 

H. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance 
data indicating operation and maintenance of each system, subsystem, and piece of equipment 
not part of a system. 

1. Engage a factory-authorized service representative to assemble and prepare information 
for each system, subsystem, and piece of equipment not part of a system. 

2. Prepare a separate manual for each system and subsystem, in the form of an instructional 
manual for use by Owner's operating personnel. 

B. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include 
only sheets pertinent to product or component installed.  Mark each sheet to identify each 
product or component incorporated into the Work.  If data include more than one item in a 
tabular format, identify each item using appropriate references from the Contract Documents.  
Identify data applicable to the Work and delete references to information not applicable. 

1. Prepare supplementary text if manufacturers' standard printed data are not available and 
where the information is necessary for proper operation and maintenance of equipment or 
systems. 

C. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the 
relationship of component parts of equipment and systems and to illustrate control sequence and 
flow diagrams.  Coordinate these drawings with information contained in Record Drawings to 
ensure correct illustration of completed installation. 
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1. Do not use original Project Record Documents as part of operation and maintenance 
manuals. 

2. Comply with requirements of newly prepared Record Drawings in Division 1 Section 
"Project Record Documents." 

D. Comply with Division 1 Section "Closeout Procedures" for schedule for submitting operation 
and maintenance documentation. 

END OF SECTION 01782 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of existing roofing systems complete including but not limited to 
existing EPDM membrane and four-ply graveled built-up roof below.  

2. Demolition and removal of existing cover boards and insulation boards, vapor retarders, 
etc. down to existing structural deck.   

3. Demolition and removal of existing base flashings, counterflashings, fascias, gutters, 
leaders, wood cants, etc.  

4. Procedures for removing and disposing of asbestos containing materials.  

 
5. Repair procedures for selective demolition operations. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site, unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Detach items from existing construction and deliver them to Owner. 

C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and 
reinstall them where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be removed and that are not 
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise 
indicated to remain Owner's property, demolished materials shall become Contractor's property 
and shall be removed from Project site. 
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B. Historic items, relics, and similar objects including, but not limited to, cornerstones and their 
contents, commemorative plaques and tablets, antiques, and other items of interest or value to 
Owner that may be encountered during selective demolition remain Owner's property.  
Carefully remove and salvage each item or object in a manner to prevent damage and deliver 
promptly to Owner. 
 

1.5 SUBMITTALS 

A. Qualification Data: For firms and persons specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include lists of completed projects with project 
names and addresses, names and addresses of architects and owners, and other information 
specified. 

B. Proposed Dust-Control and Noise-Control Measures:  Submit statement or drawing that 
indicates the measures proposed for use, proposed locations, and proposed time frame for their 
operation.  Identify options if proposed measures are later determined to be inadequate.   

F. Predemolition Photographs or Videotape:  Show existing conditions of adjoining construction 
and site improvements, including finish surfaces, that might be misconstrued as damage caused 
by selective demolition operations.  Submit before Work begins. 

 
G. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill facility 

licensed to accept hazardous wastes. 

1.6 QUALITY ASSURANCE 

A. Demolition Firm Qualifications:  An experienced firm that has specialized in demolition work 
similar in material and extent to that indicated for this Project. 

B. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning selective demolition.  Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

C. Standards:  Comply with ANSI A10.6 and NFPA 241. 

D. Predemolition Conference:  Conduct conference at Project site to comply with requirements in 
Division 1 Section "Project Management and Coordination."  Review methods and procedures 
related to selective demolition including, but not limited to, the following: 

1.  Inspect and discuss condition of construction to be selectively demolished. 
2.  Review structural load limitations of existing structure. 
3.  Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 
delays. 

4. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolition operations. 

1.7 PROJECT CONDITIONS 
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A. Owner will occupy portions of site immediately adjacent to selective demolition areas.  Conduct 
selective demolition so Owner's operations will not be disrupted.  Provide not less than 72 
hours' notice to the Owner’s Representative of activities that will affect Owner's operations. 

B. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. 

1. Do not close or obstruct walkways, corridors, or other occupied or used facilities without 
written permission from authorities having jurisdiction. 

C. Owner assumes no responsibility for condition of areas to be selectively demolished. 

1. Conditions existing at time of inspection for bidding purpose will be maintained by 
Owner as far as practical. 

D. Hazardous Materials:    Hazardous materials are present in portions of the building to be 
selectively demolished.   
1. Remove and dispose of all hazardous materials or items suspected of containing 

hazardous materials in accordance with all local, state and federal regulations.    
2. The contractor shall provide the owner within 30 days of removal a copy of the 

hazardous waste disposal manifest in accordance with State of Connecticut Department 
of Environment Protection Regulations.  

 
E. Storage or sale of removed items or materials on-site will not be permitted. 

F. Utility Service:  Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

1.8 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials so as not to void existing warranties. 

PART 2 - PRODUCTS 

2.1 REPAIR MATERIALS 

A. Use repair materials identical to existing materials. 

1. If identical materials are unavailable or cannot be used for exposed surfaces, use 
materials that visually match existing adjacent surfaces to the fullest extent possible. 

2. Use materials whose installed performance equals or surpasses that of existing materials. 

B. Comply with material and installation requirements specified in individual Specification 
Sections. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

B. Inventory and record the condition of items to be removed and reinstalled and items to be 
removed and salvaged. 

C. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to the Architect. 

3.2 UTILITY SERVICES 

A. Do not interrupt existing utilities serving occupied or operating facilities unless authorized in 
writing by Construction Administrator and authorities having jurisdiction.  Provide temporary 
services during interruptions to existing utilities, as acceptable to Owner and to authorities 
having jurisdiction. 

1. Provide at least 72 hours' notice to Construction Administrator if shutdown of service is 
required during changeover. 

3.3 PREPARATION 

A. Dangerous Materials:  Drain, purge, or otherwise remove, collect, and dispose of chemicals, 
gases, explosives, acids, flammables, or other dangerous materials before proceeding with 
selective demolition operations. 

B. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 
operations to ensure minimum interference walks, walkways, and other adjacent occupied and 
used facilities. 

1. Do not close or obstruct walks, walkways, or other adjacent occupied or used facilities 
without permission from the owner’s representative and authorities having jurisdiction.  
Provide alternate routes around closed or obstructed traffic ways if required by governing 
regulations. 

2. Erect temporary protection, such as walks, fences, railings, canopies, and covered 
passageways, where required by authorities having jurisdiction. 

3. Protect existing site improvements, appurtenances, and landscaping to remain. 

C. Temporary Facilities:  Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

1.  Provide protection to ensure safe passage of people around selective demolition area and 
to and from occupied portions of building. 
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2. Provide temporary weather protection, during interval between selective demolition of 
existing construction on exterior surfaces and new construction, to prevent water leakage 
and damage to structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations. 

4. Cover and protect furniture, furnishings, and equipment that have not been removed. 

D. Temporary Enclosures:  Provide temporary enclosures for protection of existing building and 
construction, in progress and completed, from exposure, foul weather, other construction 
operations, and similar activities.  Provide temporary weathertight enclosure for building 
exterior.  

E. Do not uncover more roof area than can be covered with a complete new roof system and made 
watertight by end of the working day or in the case of a sudden storm.  At all times, roofing 
contractor shall have available on site sufficient quantities of temporary covers in case of 
sudden rain storm.   

3.4 POLLUTION CONTROLS 

A. Dust Control:  Use water mist, temporary enclosures, and other suitable methods to limit spread 
of dust and dirt.  Comply with governing environmental-protection regulations. 

1. Do not use water when it may damage existing construction or create hazardous or 
objectionable conditions, such as ice, flooding and pollution. 

B. Disposal:  Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

1. Remove debris from elevated portions of building by chute, hoist, or other device that 
will convey debris to grade level in a controlled descent. 

C. Cleaning:  Clean adjacent structures and improvements of dust, dirt, and debris caused by 
selective demolition operations.  Return adjacent areas to condition existing before selective 
demolition operations began. 

3.5 SELECTIVE DEMOLITION 

A. General:  Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  Use methods required to complete the Work within limitations of 
governing regulations and as follows. 

1. Proceed with selective demolition systematically, from higher to lower level.  Complete 
selective demolition operations above each floor or tier before disturbing supporting 
members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use 
cutting methods least likely to damage construction to remain or adjoining construction.  
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
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chopping, to minimize disturbance of adjacent surfaces.  Temporarily cover openings to 
remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations.  Maintain portable fire-suppression 
devices during flame-cutting operations. 

5. Maintain adequate ventilation when using cutting torches. 
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 
7. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 
8. Dispose of demolished items and materials promptly. 
9. Return elements of construction and surfaces that are to remain to condition existing 

before selective demolition operations began. 

B. Existing Facilities:  Protect existing walkways, loading docks, building entries, and other 
building facilities during selective demolition operations. 

C. Removed and Reinstalled Items:  Comply with the following: 

1. Clean and repair items to functional condition adequate for intended reuse.  Paint 
equipment to match new equipment. 

2. Protect items from damage during transport and storage. 
3. Reinstall items in locations indicated.  Comply with installation requirements for new 

materials and equipment.  Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 

D. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 
during selective demolition.  When permitted by Construction Administrator, items may be 
removed to a suitable, protected storage location during selective demolition and cleaned and 
reinstalled in their original locations after selective demolition operations are complete. 

3.6 PATCHING AND REPAIRS 

A. General:  Promptly repair damage to adjacent construction caused by selective demolition 
operations. 

B. Repairs:  Where repairs to existing surfaces are required, patch to produce surfaces suitable for 
new materials. 

1. Completely fill holes and depressions in existing masonry walls that are to remain with 
an approved masonry patching material applied according to manufacturer's written 
recommendations. 

C. Finishes:  Restore exposed finishes of patched areas and extend restoration into adjoining 
construction in a manner that eliminates evidence of patching and refinishing. 
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3.7 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Promptly dispose of demolished materials.  Do not allow demolished materials to 
accumulate on-site. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them. 

3.8 SELECTIVE DEMOLITION SCHEDULE 

A. The general intent of scope for Selective Demolition is indicated on the Drawings. 

END OF SECTION 024119 



19050    TOWN OF TRUMBULL 
   EMERGENCY MEDICAL SERVICES FACILITY 
  ROOF REPLACEMENT  
 

MISCELLANEOUS ROUGH CARPENTRY 061053 - 1 

SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Rooftop equipment bases and support curbs. 
2. Wood blocking, cants, and nailers. 
3. Wood furring. 
4. Plywood. 

1.3 DEFINITIONS 

A. Boards or Strips: Lumber of less than 2 inches nominal (38 mm actual) size in least dimension. 

B. Dimension Lumber: Lumber of 2 inches nominal (38 mm actual) or greater size but less than 5 
inches nominal (114 mm actual) size in least dimension. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements. Indicate 
type of preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements. Include 
physical properties of treated materials based on testing by a qualified independent 
testing agency. 

3. For fire-retardant treatments, include physical properties of treated lumber both before 
and after exposure to elevated temperatures, based on testing by a qualified independent 
testing agency according to ASTM D 5664. 

4. For products receiving a waterborne treatment, include statement that moisture content of 
treated materials was reduced to levels specified before shipment to Project site. 
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1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications: For testing agency providing classification marking for fire-
retardant-treated material, an inspection agency acceptable to authorities having jurisdiction that 
periodically performs inspections to verify that the material bearing the classification marking is 
representative of the material tested. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation. 
Protect lumber from weather by covering with waterproof sheeting, securely anchored. Provide 
for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is 
indicated, provide lumber that complies with the applicable rules of any rules-writing agency 
certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the 
ALSC Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp on 

end or back of each piece or omit grade stamp and provide certificates of grade 
compliance issued by grading agency. 

3. Dress lumber, S4S, unless otherwise indicated. 

B. Maximum Moisture Content of Lumber: 19 percent for 2-inch nominal (38-mm actual) 
thickness or less; no limit for more than 2-inch nominal (38-mm actual) thickness unless 
otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for interior 
construction not in contact with ground, Use Category UC3b for exterior construction not in 
contact with ground, and Use Category UC4a for items in contact with ground. 

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use 
material that is warped or does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 
of Review. 
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D. Application: Treat items indicated on Drawings, and the following: 

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar 
members in connection with roofing, flashing, vapor barriers, and waterproofing. 

2. Wood sills, sleepers, blocking, furring, stripping, and similar concealed members in 
contact with masonry or concrete. 

2.3 DIMENSION LUMBER FRAMING 

A. Framing: Construction or No. 2 grade of any species. 

2.4 MISCELLANEOUS LUMBER 

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following: 

1. Blocking. 
2. Nailers. 
3. Rooftop equipment bases and support curbs. 
4. Cants. 
5. Furring. 

B. Dimension Lumber Items: Construction or No. 2 grade lumber of any species. 

C. Concealed Boards: 19 percent maximum moisture content of any of the following species and 
grades: 

1. Mixed southern pine or southern pine, No. 3 grade; SPIB. 
2. Eastern softwoods, No. 3 Common grade; NELMA. 
3. Northern species, No. 3 Common grade; NLGA. 

D. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade lumber 
of any species may be used provided that it is cut and selected to eliminate defects that will 
interfere with its attachment and purpose. 

E. For blocking and nailers used for attachment of other construction, select and cut lumber to 
eliminate knots and other defects that will interfere with attachment of other work. 

F. For furring strips for installing plywood or hardboard paneling, select boards with no knots 
capable of producing bent-over nails and damage to paneling. 

2.5 PLYWOOD 

A. Plywood shall be span rated APA grade stamped conforming to product standard PS-1-83 
Exposure #1, Group 1.  Thickness as shown on drawings or as required for specific condition.   
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2.6 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements specified in 
this article for material and manufacture. 

1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, 
or in area of high relative humidity, provide fasteners with hot-dip zinc coating 
complying with ASTM A 153/A 153M. 

B. Nails, Brads, and Staples: ASTM F 1667. 

2.7 MISCELLANEOUS MATERIALS 

A. Adhesives for Gluing Furring and Sleepers to Concrete or Masonry: Formulation complying 
with ASTM D 3498 that is approved for use indicated by adhesive manufacturer. 

B. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl 
rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum 
foil, or spunbonded polyolefin to produce an overall thickness of not less than 0.025 inch (0.6 
mm). 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 

B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit 
carpentry accurately to other construction. Locate furring, nailers, blocking, and similar 
supports to comply with requirements for attaching other construction. 

C. Provide blocking and framing as indicated and as required to support facing materials, fixtures, 
specialty items, and trim. 

1. Provide metal clips for fastening gypsum board or lath at corners and intersections where 
framing or blocking does not provide a surface for fastening edges of panels. Space clips 
not more than 16 inches (406 mm) o.c. 

D. Sort and select lumber so that natural characteristics do not interfere with installation or with 
fastening other materials to lumber. Do not use materials with defects that interfere with 
function of member or pieces that are too small to use with minimum number of joints or 
optimum joint arrangement. 

E. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 
lumber. 
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1. Use inorganic boron for items that are continuously protected from liquid water. 
2. Use copper naphthenate for items not continuously protected from liquid water. 

F. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 
continuous flexible flashing separator between wood and metal decking. 

G. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying 
with the following: 

1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code. 
2. ICC-ES evaluation report for fastener. 

H. Use steel common nails unless otherwise indicated. Select fasteners of size that will not fully 
penetrate members where opposite side will be exposed to view or will receive finish materials. 
Make tight connections between members. Install fasteners without splitting wood. Drive nails 
snug but do not countersink nail heads unless otherwise indicated. 

3.2 WOOD BLOCKING AND NAILER INSTALLATION 

A. Install where indicated and where required for attaching other work. Form to shapes indicated 
and cut as required for true line and level of attached work. Coordinate locations with other 
work involved. 

B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces 
unless otherwise indicated. 

3.3 WOOD FURRING INSTALLATION 

A. Install level and plumb with closure strips at edges and openings. Shim with wood as required 
for tolerance of finish work. 

B. Furring to Receive Plywood or Hardboard Paneling: Install 1-by-3-inch nominal- (19-by-63-
mm actual-) size furring horizontally and vertically at 24 inches (610 mm) o.c. 

3.4 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment. 
Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect miscellaneous rough carpentry from weather. If, despite protection, miscellaneous rough 
carpentry becomes wet, apply EPA-registered borate treatment. Apply borate solution by 
spraying to comply with EPA-registered label. 

END OF SECTION 061053 
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SECTION 075310 – EPDM ADHERED ROOFING SYSTEM 

PART 1 - GENERAL 

1.0 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

 
 
1.01 DESCRIPTION 
 

A. The project consists of installing .060 black non-reinforced EPDM Adhered 
Roofing System and related work as shown on drawings and identified in the 
specifications.  The work also includes removal of existing single ply plate 
bonded and graveled built up roofing system down to metal deck.   

 
 
1.02 EXTENT OF WORK 
 

A. Provide all labor, material, tools, equipment, and supervision necessary to 
complete the installation of .060 non-reinforced black EPDM Adhered Roofing 
System including flashings, insulation and related components as specified herein 
and as indicated on the drawings in accordance with the manufacturer's 
recommendations.    

 
B. The roofing contractor shall be fully knowledgeable of all requirements of the 

contract documents and shall make themselves aware of all job site conditions 
that will affect their work. 

    
C. The roofing contractor shall confirm all given information and advise the 

architect, prior to bid, of any conflicts that will affect their cost proposal. 
 

D. Any contractor who intends to submit a bid using a roofing system other than the 
approved manufacturer must submit for pre-qualification in writing ten (10) days 
prior to the bid date.  Any contractor who fails to submit all information as 
requested will be subject to rejection.  Bids stating "as per plans and specs" will 
be unacceptable. 

 
1.03 SUBMITTALS 
 

A. Prior to starting work, the roofing contractor must submit the following: 
 

1. Shop drawings showing layout, details of construction and identification 
of materials. 

 
2. A sample of the manufacturer's Membrane System Warranty. 
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3. Submit a letter of certification from the manufacturer which certifies the 
roofing contractor is authorized to install the manufacturer's roofing 
system and lists foremen who have received training from the 
manufacturer along with the dates training was received. 

 
4. Certification of the manufacturer's warranty reserve. 

 
B. Upon completion of the installed work, submit copies of the manufacturer's final 

inspection to the Architect prior to the issuance of the manufacturer's warranty. 
 
1.04 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver materials to the job site in the manufacturer's original, unopened 
containers or wrappings with the manufacturer's name, brand name and 
installation instructions intact and legible.  Deliver in sufficient quantity to permit 
work to continue without interruption. 

 
B. Comply with the manufacturer's written instructions for proper material storage. 

 
1. Store EPDM membrane in a secure area.   

 
2. Store other materials between 60 deg. and 80 deg. in dry areas protected 

from water and direct sunlight. If exposed to lower temperature, restore 
to 60 deg. minimum temperature before using. 

 
3. Store materials containing solvents in dry, well ventilated spaces with 

proper fire and safety precautions.  Keep lids on tight.  Use before 
expiration of their shelf life. 

 
C. Insulation must be on pallets, off the ground and tightly covered with waterproof 

materials. 
 

D. Any materials which are found to be damaged shall be removed and replaced at 
the applicator's expense. 

 
1.05 WORK SEQUENCE 
 

A. Schedule and execute work to prevent leaks and excessive traffic on completed 
roof sections.  Care should be exercised to provide protection for the interior of 
the building and to ensure water does not flow beneath any completed sections of 
the membrane system. 

 
B. Do not disrupt activities in occupied spaces. 

 
1.06 USE OF THE PREMISES 
 

A. Before beginning work, the roofing contractor must secure approval from the 
building owner's representative for the following: 

 
1. Areas permitted for personnel parking. 
2. Access to the site. 
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3. Areas permitted for storage of materials and debris. 
4. Areas permitted for the location of cranes, hoists and chutes for loading 

and unloading materials to and from the roof. 
 
 
1.07 EXISTING CONDITIONS 
 

If discrepancies are discovered between the existing conditions and those noted on the 
drawings, immediately notify the owner's representative by phone and solicit the 
manufacturer's approval prior to commencing with the work.  Necessary steps shall be 
taken to make the building watertight until the discrepancies are resolved. 
 

 
1.08 PRECONSTRUCTION CONFERENCE 

 
A. Prior to start of work, the roofing contractor should schedule a pre-construction 

meeting with General Contractor,  Architect and Membrane Roofing Manufacturer’s 
Rep at the job site to observe actual conditions and review submitted systems and 
means and methods of installation and logistics.  

 
B. Any conditions which are not shown on the contract drawings should be 

indicated on a shop drawing and included with submittals if necessary to clarify 
any conditions not shown, prior to pre-construction meeting. 

 
1.09 TEMPORARY FACILITIES AND CONTROLS 
 

A.         Building Site 
 

1.   The roofing contractor shall use reasonable care and responsibility to 
protect the building and site against damages.  The contractor shall be 
responsible for the correction of any damage incurred as a result of the 
performance of the contract. 

 
2. The roofing contractor shall remove all debris from the job site in a 

timely and legally acceptable manner. 
 

B. Security: 
 

Obey the owner's requirements for personnel identification, inspection and other 
security measures. 

 
1.10 JOB SITE PROTECTION 
 

A. The roofing contractor shall adequately protect building, paved areas, service 
drives, lawn, shrubs, trees, etc. from damage while performing the required work.  
Provide canvas, boards and sheet metal (properly secured) as necessary for 
protection and remove protection material at completion.  The contractor shall 
repair or be responsible for costs to repair all property damaged during the 
roofing application. 

 
B. Do not overload any portion of the building, by either use of or placement of 
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equipment, storage of debris, or storage of materials. 
 

C. Protect against fire and flame spread.  Maintain proper and adequate fire 
extinguishers. 

 
D. Take precautions to prevent drains from clogging during the roofing application.  

Remove debris at the completion of each day's work and clean drains, if required.  
At completion, test drains to ensure the system is free running and drains are 
watertight.  Remove strainers and plug drains in areas where work is in progress.  
Install flags or other telltales on plugs.  Remove plugs each night and screen 
drain. 

 
E. Store moisture susceptible materials above ground and protect with waterproof 

coverings. 
 
 
1.11 SAFETY 
 

The roofing contractor shall be responsible for all means and methods as they relate to 
safety and shall comply with all applicable local, state and federal requirements that are 
safety related.  Safety shall be the responsibility of the roofing contractor.  All related 
personnel shall be instructed daily to be mindful of the full time requirement to maintain 
a safe environment for the facility's occupants including staff, visitors, customers and the 
occurrence of the general public on or near the site. 

 
1.12 WORKMANSHIP 
 

A. Applicators installing new roof, flashing and related work shall be factory trained 
and approved by the manufacturer they are representing. 

 
B. All work shall be of highest quality and in strict accordance with the 

manufacturer's published specifications and to the building owner's satisfaction. 
 

C. There shall be a supervisor on the job site at all times while work is in progress. 
 
1.13 QUALITY ASSURANCE 
 

A. The manufacturer must have a minimum of 20 years experience in the 
manufacturing of the specified roofing.   

 
B. Unless otherwise noted in this specification, the roofing contractor must strictly 

comply with the manufacturer's current specifications and details. 
 

C. The roofing system must be installed by an applicator authorized and trained by 
the manufacturer in compliance with shop drawings as approved by the 
manufacturer.  The roofing applicator shall be thoroughly experienced and upon 
request be able to provide evidence of having at least ten years successful 
experience installing single-ply EPDM roofing systems and having installed at 
least  five roofing application or several similar systems of equal or greater size 
within one year. 
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D. Provide adequate number of experienced workmen regularly engaged in this type 
of work who are skilled in the application techniques of the materials specified.  
Provide at least one thoroughly trained and an experienced superintendent on the 
job at all times roofing work is in progress. 

 
E. There shall be no deviations made from this specification or the contract 

drawings without the prior written approval.  Any deviation from the 
manufacturer's installation procedures must be supported by written certification 
on manufacturer's letterhead and presented for the Owner's consideration. 

 
F. Upon completion of the installation, the applicator shall arrange for an inspection 

to be made by a non-sales technical representative of the membrane manufacturer 
in order to determine whether or not corrective work will be required before the 
warranty will be issued.  Notify the building owner seventy-two (72) hours prior 
to the manufacturer's final inspection. 

 
1.14 JOB CONDITIONS, CAUTIONS AND WARNINGS 
 

Refer to the roofing system manufacturer’s guidelines for General Job Site 
Considerations. 

 
A. Material Safety Data Sheets (MSDS) must be on location at all times during the 

transportation, storage and application of materials. 
B. When positioning membrane sheets, exercise care to locate all field splices away 

from low spots and out of drain sumps.  All field splices should be shingled to 
prevent bucking of water. 

C. When loading materials onto the roof, the Manufacturer’s Authorized Roofing 
Applicator must comply with the requirements of the building owner to prevent 
overloading and possible disturbance to the building structure. 

D. Proceed with roofing work only when weather conditions are in compliance with 
the manufacturer's recommended limitations, and when conditions will permit the 
work to proceed in accordance with the manufacturer's requirements and 
recommendations. 

E. Proceed with work so new roofing materials are not subject to construction 
traffic.  When necessary, new roof sections shall be protected and inspected upon 
completion for possible damage. 

F. Provide protection, such as 3/4 inch thick plywood, for all roof areas exposed to 
traffic during construction.  Plywood must be smooth and free of fasteners and 
splinters. 

G. The surface on which the insulation or roofing membrane is to be applied shall be 
clean, smooth, dry, and free of projections or contaminants that would prevent 
proper application of or be incompatible with the new installation, such as fins, 
sharp edges, foreign materials, oil and grease. 

H. New roofing shall be complete and weather tight at the end of the work day. 
I. Contaminants such as grease, fats and oils shall not be allowed to come in direct 

contact with the roofing membrane.   
 
 
1.15 WARRANTY 
 

A. Provide manufacturer's 20 year Membrane System Warranty covering both labor 
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and material with no dollar limitation.  The maximum wind speed coverage shall 
be peak gusts of 72 mph measured at 10 meters above ground level. 

 
B. Pro-rated System Warranties shall not be accepted. 

 
 
PART 2 PRODUCTS 
 
2.01 GENERAL 
 

A. Basis of Design:  Carlisle Syntec Systems Sure Seal .060 non-reinforced EPDM, 
black, with 3” Factory Applied Seam Tape.   

 
B. Unless otherwise approved by the Owner and accepted by the membrane 

manufacturer, all products (including insulation, fasteners, fastening plates must 
be manufactured and supplied by the roofing system manufacturer and covered 
by the warranty. 

 
2.02 MEMBRANE 
 

Furnish Sure Seal .060 non-reinforced Sure Seal EPDM membrane, black.  The 
membrane shall conform to the minimum physical properties of ASTM D4637 for Type I 
non-reinforced single ply roofing.  Sheets for this project to be supplied with 3” Factory 
Applied Seam Tape, on one side length dimension of the sheet. 

 
2.03 INSULATION 
 

Insulation to be mechanically fastened with Insulfast Screws and Plates to the metal deck  
 

A.  Carlisle InsulBase polyiso, 25 psi, ASTM C1289, Type II, Class 1, Grade 3 
 
2.04 ACCESSORIES 

 
All products shall be furnished by Carlisle and specifically formulated for the intended 
purpose. 
 
A. Bonding Adhesive – CavGrip III VOC compliant low-odor bonding adhesive, 

applied to both mating surfaces. 
 
B. Splice Tape and Primer: 6" wide Sure Seal Secur Tape for hand taped seams with 

Low VOC Primer.  Roof membrane to be supplied with 3” Factory Applied Seam 
Tape on one side of sheet on the long dimension for full length. 

 
C. Cleaning Solvent:  Sure Seal Weathered Membrane Cleaner  

 
D. External seam sealant:  Sure Seal Lap Sealant 

 
E. Sealer for Pitch Boxes:  Sure Seal One Part Pourable Sealer 
 
F. Insulation Fasteners:  Carlisle Insulfast Fasteners, #12 wire  
 



19050    TOWN OF TRUMBULL 
   EMERGENCY MEDICAL SERVICES FACILITY 
  ROOF REPLACEMENT  
 

EPDM ADHERED ROOFING SYSTEM         075310 - 7 

G. Insulation Plates:  Carlisle Sure Seal Insulation Plates, 3” dia. 
 
H. Base Flashing Fasteners/Plates:  Carlisle HP Fastener, #14 wire – and 2” Polymer  

Seam Plates for securement to metal deck, 2” Flat Metal Seam Plate for 
walls/curbs.  

 
 
2.06 METAL EDGING AND MEMBRANE TERMINATIONS 
 

A. Roof Edge Fascia:  Carlisle SecurEdge 3000 fascia, with 20 gauge galvanized 
steel retainer clip and .040 aluminum snap on fascia with standard kynar finish. 

 
B.  Termination bar for membrane under existing cap flashings to be 1/8" Carlisle 

pre-punched aluminum bar. 
 
2.07 WALKWAYS 
 

A. Protective surfacing for roof traffic shall be Sure-Seal Walkway Pads (30" x 30") 
molded  black rubber with factory rounded corners) adhered to the EPDM 
membrane with  Splice Tape.  Install all around existing RTU’s, Exhaust Fans 
and Antenna.   

 
 
PART 3-- EXECUTION 
 
3.01 GENERAL 
 

A.  Comply with the manufacturer's published instructions for the installation of the 
 membrane roofing system including proper substrate preparation, job site 
 considerations and weather restrictions. 

 
  
3.02 INSULATION PLACEMENT/COVER BOARD PLACEMENT 
 

A. Install insulation over the substrate with boards butted together.  Fill joints or 
gaps greater than 1/4 inch with insulation.   

 
B. Mechanically top layer 2.6” polyiso board (8) InsulFast Fasteners with Sure Seal 

Insulation Plates per 4x8 board (1 per 4 s.f.), all areas of roof, min. deck 
penetration ¾” 

 
 

3.03 MEMBRANE PLACEMENT AND BONDING 
 

A. Position and unroll successive sheets and align to provide for a minimum 3 inch 
wide splice. 

 
B. Fold adjacent sheets in half lengthwise to expose an approximate 10 foot wide by 

100 foot long (the length of the sheet) substrate area. 
 

C. Apply CavGrip III Bonding Adhesive to both mating surfaces, spray applied 
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from pressurized tanks for full coverage, with prox 2”-3” overlay between 
passes.  

 
D. Broom membrane after mating to insure complete contact and good adhesion, 

then roll with 150# segmented steel roller 
 

3.04     MEMBRANE SPLICING 
 

A. Membrane Splicing with Pressure Sensitive Splice Tape  
 

1. Overlap adjacent sheets and mark a line 1/2 inch out from the top sheet. 
 
2. Fold the top sheet back and clean the dry splice area (minimum 3 1/2 

inches wide) of both membrane sheets with Sure-Seal Primer as required 
by the membrane manufacturer. 

 
3. For hand applied seams (end laps and flashing details), laps should be set 

up for 6” Splice Tape.  Apply SecurTAPE to bottom sheet with the edge 
of the release film along the marked line.  Press tape onto the sheet using 
hand pressure.  Overlap tape roll ends a minimum of 1 inch. 

 
4. Remove the release film and press the top sheet onto the tape using hand 

pressure. 
 

5. Roll the seam toward the splice edge with a 2 inch wide steel roller. 
 

6. Install a 6x6 inch wide section of Pressure-Sensitive Tee Lap Patches 
over all field splice intersections and seal edges of flashing with Lap 
Sealant. 

 
7. The use of Lap Sealant with tape splices is optional except at tape 

overlaps where Lap Sealant is required. 
 
3.05 FLASHING 
 

A.       Wall and curb flashing shall be cured membrane.  Continue the deck membrane 
as wall flashing where practicable.  EPDM system requires base nailing, typically 
with Pressure Sensitive RUSS Strip, at all inside angle changes. 

  
B. Follow manufacturer's typical flashing procedures for all wall, curb, and 

penetration flashing including metal edging/coping and roof drain applications 
for Design A Fully Adhered EPDM System .  Use CavGrip III Bonding Adhesive 
to minimize odors. 

 
 
3.06 WALKWAYS 
 

A. Install all around existing RTU’s, Exhaust Fans and Antenna.   
 

B. Adhere walkways to the membrane in accordance with the manufacturer's 
specifications for Splice Tape. 
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3.07 DAILY SEAL 
 

A. On phased roofing, when the completion of flashings and terminations is not 
achieved by the end of the work day, a daily seal must be performed to 
temporarily close the membrane to prevent water infiltration. 

 
 
3.08 CLEAN UP 
 

A. Perform daily clean up to collect all wrappings, empty containers, paper, and 
other debris from the project site.  Upon completion, all debris must be disposed 
of in a legally acceptable manner. 

 
C. Prior to the manufacturer's inspection for warranty, the applicator must perform a 

pre-inspection to review all work and to verify all flashing has been completed as 
well as the application of all caulking. 

 
 

  
 
 
 

END OF SECTION 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Formed roof-drainage sheet metal fabrications. 
2. Formed low-slope roof sheet metal fabrications. 
3. Formed wall sheet metal fabrications. 
4. Formed equipment support flashing. 

B. Related Requirements: 

 
1. Section 075310  “EPDM Roofing” for materials and  installation of pre-manufactured 

fascias and other sheet metal products not specified in Section 076200.    
 

1.3 COORDINATION 

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of 
penetrations to be flashed, and joints and seams in adjacent materials. 

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, 
joints, and seams to provide leakproof, secure, and noncorrosive installation. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for each manufactured product and accessory. 

B. Shop Drawings: For sheet metal flashing and trim. 

1. Include plans, elevations, sections, and attachment details. 
2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details. 

Distinguish between shop- and field-assembled work. 
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3. Include identification of material, thickness, weight, and finish for each item and location 
in Project. 

4. Include details for forming, including profiles, shapes, seams, and dimensions. 
5. Include details for joining, supporting, and securing, including layout and spacing of 

fasteners, cleats, clips, and other attachments. Include pattern of seams. 
6. Include details of termination points and assemblies. 
7. Include details of expansion joints and expansion-joint covers, including showing 

direction of expansion and contraction from fixed points. 
8. Include details of roof-penetration flashing. 
9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and 

counterflashings as applicable. 
10. Include details of special conditions. 
11. Include details of connections to adjoining work. 
12. Detail formed flashing and trim at scale of not less than 1-1/2 inches per 12 inches (1:10). 

C. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-
applied finishes. 

D. Samples for Verification: For each type of exposed finish. 

1. Sheet Metal Flashing: 12 inches (300 mm) long by actual width of unit, including 
finished seam and in required profile. Include fasteners, cleats, clips, closures, and other 
attachments. 

2. Trim, Metal Closures, Expansion Joints, Joint Intersections, and Miscellaneous 
Fabrications: 12 inches (300 mm) long and in required profile. Include fasteners and 
other exposed accessories. 

3. Unit-Type Accessories and Miscellaneous Materials: Full-size Sample. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For fabricator. 

B. Product Certificates: For each type of coping and roof edge flashing that is SPRI ES-1 tested. 

C. Product Test Reports: For each product, for tests performed by a qualified testing agency. 

D. Sample Warranty: For special warranty. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in 
maintenance manuals. 
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1.7 QUALITY ASSURANCE 

A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing 
and trim similar to that required for this Project and whose products have a record of successful 
in-service performance. 

1. For copings and roof edge flashings that are SPRI ES-1 tested, shop shall be listed as able 
to fabricate required details as tested and approved. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Do not store sheet metal flashing and trim materials in contact with other materials that might 
cause staining, denting, or other surface damage. Store sheet metal flashing and trim materials 
away from uncured concrete and masonry. 

B. Protect strippable protective covering on sheet metal flashing and trim from exposure to 
sunlight and high humidity, except to extent necessary for period of sheet metal flashing and 
trim installation. 

1.9 WARRANTY 

A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal 
flashing and trim that shows evidence of deterioration of factory-applied finishes within 
specified warranty period. 

1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: 20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General: Sheet metal flashing and trim assemblies shall withstand wind loads, structural 
movement, thermally induced movement, and exposure to weather without failure due to 
defective manufacture, fabrication, installation, or other defects in construction. Completed 
sheet metal flashing and trim shall not rattle, leak, or loosen, and shall remain watertight. 

B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing 
Manual" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and 
profiles shown unless more stringent requirements are indicated. 
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C. SPRI Wind Design Standard: Manufacture and install roof edge flashings tested according to 
SPRI ES-1 and capable of resisting the following design pressure: 

1. Design Pressure: As specified in roofing section or shown on Drawings. 

D. Thermal Movements: Allow for thermal movements from ambient and surface temperature 
changes to prevent buckling, opening of joints, overstressing of components, failure of joint 
sealants, failure of connections, and other detrimental effects. Base calculations on surface 
temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change: 120 deg F (67 deg C), ambient; 180 deg F (100 deg C), material 
surfaces. 

2.2 SHEET METALS 

A. General: Protect mechanical and other finishes on exposed surfaces from damage by applying 
strippable, temporary protective film before shipping. 

B. Aluminum Sheet: ASTM B 209 (ASTM B 209M), alloy as standard with manufacturer for 
finish required, with temper as required to suit forming operations and performance required; 
with smooth, flat surface. 

1. Exposed Coil-Coated Finish: 
a. FEVE Fluoropolymer: AAMA 2605. Two-coat fluoropolymer finish containing 

100 percent fluorinated ethylene vinyl ether resin in color coat. Prepare, pretreat, 
and apply coating to exposed metal surfaces to comply with coating and resin 
manufacturers' written instructions. 

2. Color: Match Architect's sample. 
3. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or 

polyester backer finish, consisting of prime coat and wash coat with minimum total dry 
film thickness of 0.5 mil (0.013 mm). 

C. Stainless-Steel Sheet: ASTM A 240/A 240M, Type 304, dead soft, fully annealed; with smooth, 
flat surface. 

1. Finish: 4 (polished directional satin). 

2.3 UNDERLAYMENT MATERIALS 

A. Felt: ASTM D 226/D 226M, Type II (No. 30), asphalt-saturated organic felt; nonperforated. 

B. Self-Adhering, High-Temperature Sheet: Minimum 30 mils (0.76 mm) thick, consisting of a 
slip-resistant polyethylene- or polypropylene-film top surface laminated to a layer of butyl- or 
SBS-modified asphalt adhesive, with release-paper backing; specifically designed to withstand 
high metal temperatures beneath metal roofing. Provide primer according to written 
recommendations of underlayment manufacturer. 
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1. Carlisle Coatings and Waterproofing. 
2. Thermal Stability: ASTM D 1970; stable after testing at 240 deg F (116 deg C) or higher. 
3. Low-Temperature Flexibility: ASTM D 1970; passes after testing at minus 20 deg F (29 

deg C) or lower. 

C. Slip Sheet: Rosin-sized building paper, 3 lb/100 sq. ft. (0.16 kg/sq. m) minimum. 

2.4 MISCELLANEOUS MATERIALS 

A. General: Provide materials and types of fasteners, solder, protective coatings, sealants, and other 
miscellaneous items as required for complete sheet metal flashing and trim installation and as 
recommended by manufacturer of primary sheet metal or manufactured item unless otherwise 
indicated. 

B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and 
bolts, and other suitable fasteners designed to withstand design loads and recommended by 
manufacturer of primary sheet metal or manufactured item. 

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 

a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or 
factory-applied coating. Provide metal-backed EPDM or PVC sealing washers 
under heads of exposed fasteners bearing on weather side of metal. 

b. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable for metal 
being fastened. 

c. Spikes and Ferrules: Same material as gutter; with spike with ferrule matching 
internal gutter width. 

2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel. 
3. Fasteners for Stainless-Steel Sheet: Series 300 stainless steel. 
4. Fasteners for Zinc-Coated (Galvanized) Steel Sheet: Series 300 stainless steel or hot-dip 

galvanized steel according to ASTM A 153/A 153M or ASTM F 2329. 
5. Fasteners for Zinc Sheet: Series 300 stainless steel or hot-dip galvanized steel according 

to ASTM A 153/A 153M or ASTM F 2329. 

C. Solder: 
1. For Stainless Steel: ASTM B 32, Grade Sn60, with acid flux of type recommended by 

stainless-steel sheet manufacturer. 
2. For Zinc-Coated (Galvanized) Steel: ASTM B 32, with maximum lead content of 0.2 

percent. 

D. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape 
with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 1/2 
inch (13 mm) wide and 1/8 inch (3 mm) thick. 

E. Elastomeric Sealant: ASTM C 920, elastomeric silicone polymer sealant; of type, grade, class, 
and use classifications required to seal joints in sheet metal flashing and trim and remain 
watertight. 

http://www.specagent.com/LookUp/?ulid=5148&mf=04&src=wd
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F. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant; 
polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited 
movement. 

G. Epoxy Seam Sealer: Two-part, noncorrosive, aluminum seam-cementing compound, 
recommended by aluminum manufacturer for exterior nonmoving joints, including riveted 
joints. 

H. Bituminous Coating: Cold-applied asphalt emulsion according to ASTM D 1187. 

I. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application. 

2.5 FABRICATION, GENERAL 

A. General: Custom fabricate sheet metal flashing and trim to comply with details shown and 
recommendations in cited sheet metal standard that apply to design, dimensions, geometry, 
metal thickness, and other characteristics of item required. Fabricate sheet metal flashing and 
trim in shop to greatest extent possible. 

1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 
performance requirements, but not less than that specified for each application and metal. 

2. Obtain field measurements for accurate fit before shop fabrication. 
3. Form sheet metal flashing and trim to fit substrates without excessive oil canning, 

buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded 
back to form hems. 

4. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners 
on faces exposed to view. 

B. Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to 
a tolerance of 1/4 inch in 20 feet (6 mm in 6 m) on slope and location lines indicated on 
Drawings and within 1/8-inch (3-mm) offset of adjoining faces and of alignment of matching 
profiles. 

C. Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to 
tolerances specified in MCA's "Guide Specification for Residential Metal Roofing." 

D. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch (25 mm) 
deep, filled with butyl sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

E. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal to provide 
for proper installation of elastomeric sealant according to cited sheet metal standard. 

F. Fabricate cleats and attachment devices from same material as accessory being anchored or 
from compatible, noncorrosive metal. 
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G. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard 
for application, but not less than thickness of metal being secured. 

H. Seams: Fabricate nonmoving seams with flat-lock seams. Form seams and seal with elastomeric 
sealant unless otherwise recommended by sealant manufacturer for intended use. Rivet joints 
where necessary for strength. 

I. Do not use graphite pencils to mark metal surfaces. 

2.6 ROOF-DRAINAGE SHEET METAL FABRICATIONS 

2.7 LOW-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Base Flashing: Shop fabricate interior and exterior corners. Fabricate from the following 
materials: 
1. Stainless Steel: 0.019 inch (0.48 mm) thick. 

B. Counterflashing: Shop fabricate interior and exterior corners. Fabricate from the following 
materials: 
1. Stainless Steel: 0.019 inch (0.48 mm) thick. 

C. Flashing Receivers: Fabricate from the following materials: 
1. Stainless Steel: 0.016 inch (0.40 mm) thick. 

D. Roof-Penetration Flashing: Fabricate from the following materials: 
1. Stainless Steel: 0.019 inch (0.48 mm) thick. 

E. Gutter, shop fabricated: Fabricate from the following materials: 
1. Aluminum: 0.040 inch  

F. Corrugated 3”x4” downspout: Fabricate from the following materials: 
1. Aluminum: 0.024 inch  

2.8 WALL SHEET METAL FABRICATIONS 

A. Through-Wall Flashing: Fabricate continuous flashings in minimum 96-inch- (2400-mm-) long, 
but not exceeding 12-foot- (3.6-m-) long, sections, under copings, and at shelf angles. Fabricate 
discontinuous lintel, sill, and similar flashings to extend 6 inches (150 mm) beyond each side of 
wall openings; and form with 2-inch- (50-mm-) high, end dams. Fabricate from the following 
materials: 

1. Stainless Steel: 0.016 inch (0.40 mm) thick. 

2.9 MISCELLANEOUS SHEET METAL FABRICATIONS 

A. Equipment Support Flashing: Fabricate from the following materials: 
1. Stainless Steel: 0.019 inch (0.48 mm) thick. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances, substrate, and other conditions affecting performance of 
the Work. 

1. Verify compliance with requirements for installation tolerances of substrates. 
2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely 

anchored. 
3. Verify that air- or water-resistant barriers have been installed over sheathing or backing 

substrate to prevent air infiltration or water penetration. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 UNDERLAYMENT INSTALLATION 

A. Felt Underlayment: Install felt underlayment, wrinkle free, using adhesive to minimize use of 
mechanical fasteners under sheet metal flashing and trim. Apply in shingle fashion to shed 
water, with lapped joints of not less than 2 inches (50 mm). 

B. Self-Adhering Sheet Underlayment: Install self-adhering sheet underlayment, wrinkle free. 
Prime substrate if recommended by underlayment manufacturer. Comply with temperature 
restrictions of underlayment manufacturer for installation; use primer for installing 
underlayment at low temperatures. Apply in shingle fashion to shed water, with end laps of not 
less than 6 inches (150 mm) staggered 24 inches (600 mm) between courses. Overlap side edges 
not less than 3-1/2 inches (90 mm). Roll laps and edges with roller. Cover underlayment within 
14 days. 

C. Apply slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and 
trim. 

3.3 INSTALLATION, GENERAL 

A. General: Anchor sheet metal flashing and trim and other components of the Work securely in 
place, with provisions for thermal and structural movement. Use fasteners,  protective coatings, 
separators, sealants, and other miscellaneous items as required to complete sheet metal flashing 
and trim system. 

1. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat 
seams with minimum exposure of solder, welds, and sealant. 

2. Install sheet metal flashing and trim to fit substrates and to result in watertight 
performance. Verify shapes and dimensions of surfaces to be covered before fabricating 
sheet metal. 

3. Space cleats not more than 12 inches (300 mm) apart. Attach each cleat with at least two 
fasteners. Bend tabs over fasteners. 
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4. Install exposed sheet metal flashing and trim with limited oil canning, and free of 
buckling and tool marks. 

5. Torch cutting of sheet metal flashing and trim is not permitted. 
6. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-
treated wood or other corrosive substrates, protect against galvanic action or corrosion by 
painting contact surfaces with bituminous coating or by other permanent separation as 
recommended by sheet metal manufacturer or cited sheet metal standard. 

1. Coat concealed side of uncoated-aluminum and stainless-steel sheet metal flashing and 
trim with bituminous coating where flashing and trim contact wood, ferrous metal, or 
cementitious construction. 

2. Underlayment: Where installing sheet metal flashing and trim directly on cementitious or 
wood substrates, install underlayment and cover with slip sheet. 

C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space 
movement joints at maximum of 10 feet (3 m) with no joints within 24 inches (600 mm) of 
corner or intersection. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch (25 mm) 
deep, filled with sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Fasteners: Use fastener sizes that penetrate substrate not less than recommended by fastener 
manufacturer to achieve maximum pull-out resistance. 

E. Conceal fasteners and expansion provisions where possible in exposed work and locate to 
minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight 
installation. 

F. Seal joints as required for watertight construction. 

1. Use sealant-filled joints unless otherwise indicated. Embed hooked flanges of joint 
members not less than 1 inch (25 mm) into sealant. Form joints to completely conceal 
sealant. When ambient temperature at time of installation is between 40 and 70 deg F (4 
and 21 deg C), set joint members for 50 percent movement each way. Adjust setting 
proportionately for installation at higher ambient temperatures. Do not install sealant-type 
joints at temperatures below 40 deg F (4 deg C). 

2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint 
Sealants." 

G. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. Pre-tin edges 
of sheets with solder to width of 1-1/2 inches (38 mm); however, reduce pre-tinning where pre-
tinned surface would show in completed Work. 

1. Do not solder metallic-coated steel and aluminum sheet. 
2. Do not use torches for soldering. 
3. Heat surfaces to receive solder, and flow solder into joint. Fill joint completely. 

Completely remove flux and spatter from exposed surfaces. 
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4. Stainless-Steel Soldering: Tin edges of uncoated sheets, using solder for stainless steel 
and acid flux. Promptly remove acid flux residue from metal after tinning and soldering. 
Comply with solder manufacturer's recommended methods for cleaning and Retain 
"Rivets" Paragraph below if required for aluminum or zinc sheet. 

H. Rivets: Rivet joints in uncoated aluminum where necessary for strength. 

3.4 ROOF-DRAINAGE SYSTEM INSTALLATION 

A. General: Install sheet metal roof-drainage items to produce complete roof-drainage system 
according to cited sheet metal standard unless otherwise indicated. Coordinate installation of 
roof perimeter flashing with installation of roof-drainage system. 

3.5 ROOF FLASHING INSTALLATION 

A. General: Install sheet metal flashing and trim to comply with performance requirements, sheet 
metal manufacturer's written installation instructions, and cited sheet metal standard. Provide 
concealed fasteners where possible, and set units true to line, levels, and slopes. Install work 
with laps, joints, and seams that are permanently watertight and weather resistant. 

B. Fascia System: Anchor to resist uplift and outward forces according to recommendations in 
cited sheet metal standard unless otherwise indicated. Interlock bottom edge of roof edge 
flashing with continuous retainer system anchored to substrate as per manufacturer’s 
instructions. 

1. Install retainer system using manufacturer’s recommended fasteners. 

a. Do not penetrate horizontal roofing system with fasteners. 

2. Apply continuous beads of sealant in accordance with manufacturer’s instructions. 
3. Create manufacturer’s recommended gap between retainer and fascia for thermal 

expansion. 
4. Review lengths of straight pieces of exterior fascia covers before cutting to avoid creating 

relatively short sections adjacent to full-length sections. 
5. Isolate fascia system from ACQ treated wood blocking or other galvanically 

incompatible material with appropriate membrane material. 

C. Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top 
edge flared for elastomeric sealant, extending minimum of 4 inches (100 mm) over base 
flashing. Install stainless-steel draw band and tighten. 

D. Counterflashing: Coordinate installation of counterflashing with installation of base flashing. 
Insert counterflashing in reglets or receivers and fit tightly to base flashing. Extend 
counterflashing 4 inches (100 mm) over base flashing. Lap counterflashing joints minimum of 4 
inches (100 mm). Secure in waterproof manner by means of interlocking folded seam or blind 
rivets and sealant unless otherwise indicated. 
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E. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation 
of roofing and other items penetrating roof. Seal with elastomeric sealant and clamp flashing to 
pipes that penetrate roof. 

3.6 ERECTION TOLERANCES 

A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance 
of 1/4 inch in 20 feet (6 mm in 6 m) on slope and location lines indicated on Drawings and 
within 1/8-inch (3-mm) offset of adjoining faces and of alignment of matching profiles. 

B. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerances 
specified in MCA's "Guide Specification for Residential Metal Roofing." 

3.7 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 
weathering. 

B. Clean and neutralize flux materials. Clean off excess solder. 

C. Clean off excess sealants. 

D. Remove temporary protective coverings and strippable films as sheet metal flashing and trim 
are installed unless otherwise indicated in manufacturer's written installation instructions. On 
completion of sheet metal flashing and trim installation, remove unused materials and clean 
finished surfaces as recommended by sheet metal flashing and trim manufacturer. Maintain 
sheet metal flashing and trim in clean condition during construction. 

E. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond 
successful repair by finish touchup or similar minor repair procedures. 

END OF SECTION 076200 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Sealants for exterior joints including but not limited to metal to masonry, metal to metal, 
and joints between other dissimilar materials.  

B. Related Requirements: 

1. Section 076200 “Sheet Metal Flashing and Trim”.  

1.3 ACTION SUBMITTALS 

A. Product Data: For each joint-sealant product. 

B. Samples for Verification: For each kind and color of joint sealant required, provide Samples 
with joint sealants in 1/2-inch- (13-mm-) wide joints formed between two 6-inch- (150-mm-) 
long strips of material matching the appearance of exposed surfaces adjacent to joint sealants. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified testing agency. 

B. Product Test Reports: For each kind of joint sealant, for tests performed by a qualified testing 
agency. 

C. Preconstruction Laboratory Test Schedule: Include the following information for each joint 
sealant and substrate material to be tested: 

1. Joint-sealant location and designation. 
2. Manufacturer and product name. 
3. Type of substrate material. 
4. Proposed test. 
5. Number of samples required. 

D. Sample Warranties: For special warranties. 
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1.5 QUALITY ASSURANCE 

A. Installer Qualifications: An authorized representative who is trained and approved by 
manufacturer. 

B. Mockups: Install sealant in mockups of assemblies specified in other Sections that are indicated 
to receive joint sealants specified in this Section. Use materials and installation methods 
specified in this Section. 

1.6 FIELD CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer or are below 40 deg F (5 deg C). 

2. When joint substrates are wet. 
3. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 
4. Where contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 

1.7 WARRANTY 

A. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or 
replace those joint sealants that do not comply with performance and other requirements 
specified in this Section within specified warranty period. 

1. Warranty Period: Five years from date of Substantial Completion. 

B. Special warranties specified in this article exclude deterioration or failure of joint sealants from 
the following: 

1. Movement of the structure caused by stresses on the sealant exceeding sealant 
manufacturer's written specifications for sealant elongation and compression. 

2. Disintegration of joint substrates from causes exceeding design specifications. 
3. Mechanical damage caused by individuals, tools, or other outside agents. 
4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric 

contaminants. 

PART 2 - PRODUCTS 

2.1 JOINT SEALANTS, GENERAL 

A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible 
with one another and with joint substrates under conditions of service and application, as 
demonstrated by joint-sealant manufacturer, based on testing and field experience. 
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B. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range; up to 
four (4) colors of each type. 

2.2 SILICONE JOINT SEALANTS 

A. Silicone, S, NS, 25, NT: Single-component, nonsag, plus 25 percent and minus 25 percent 
movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C 920, 
Type S, Grade NS, Class 25, Use NT. 

B. Basis of Design: GE Construction Sealants; Momentive Performance Materials, Inc.; 
UltraGlaze SSG4000. 

C. Subject to compliance with the requirements of this section, available manufacturers include, 
but are not limited to: 

1. Dow Corning Corporation. 
2. GE Construction Sealants; Momentive Performance Materials, Inc. 
3. Percora Corporation. 
4. Tremco Incorporated. 

2.3 IMMERSIBLE JOINT SEALANTS 

A. Polysulfide, Immersible, M, NS, 25, T, NT, I: Immersible, multicomponent, nonsag, plus 25 
percent and minus 25 percent movement capability, traffic- and nontraffic-use, polysulfide joint 
sealant; ASTM C 920, Type M, Grade NS, Class 25, Uses T, NT, and I. Sealant must meet 
Federal Specifications TT-S-00227E, Type II, Class B; and must meet or exceed the ASTM C-
1247 for sealants exposed to continuous immersion in liquids. 

1. Color: Match, as closely as manufacturer’s standard will allow, existing pool tile 
2. Basis of Design: Percora Corporation; Synthacalk GC-9, or equal.  

B. JOINT-SEALANT BACKING 

B. Sealant Backing Material, General: Nonstaining; compatible with joint substrates, sealants, 
primers, and other joint fillers; and approved for applications indicated by sealant manufacturer 
based on field experience and laboratory testing. 

C. Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface skin), 
Type O (open-cell material), Type B (bicellular material with a surface skin),  or any of the 
preceding types, as approved in writing by joint-sealant manufacturer for joint application 
indicated, and of size and density to control sealant depth and otherwise contribute to producing 
optimum sealant performance. 

D. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant 
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or 
joint surfaces at back of joint. Provide self-adhesive tape where applicable. 
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2.4 MISCELLANEOUS MATERIALS 

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests. 

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials, free of oily residues or other substances capable of staining or 
harming joint substrates and adjacent nonporous surfaces in any way, and formulated to 
promote optimum adhesion of sealants to joint substrates. 

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting 
performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions and the following requirements: 

1. Remove all foreign material from joint substrates that could interfere with adhesion of 
joint sealant, including dust, paints (except for permanent, protective coatings tested and 
approved for sealant adhesion and compatibility by sealant manufacturer), old joint 
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost. 

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a 
combination of these methods to produce a clean, sound substrate capable of developing 
optimum bond with joint sealants. Remove loose particles remaining after cleaning 
operations above by vacuuming or blowing out joints with oil-free compressed air. 
Porous joint substrates include the following: 

a. Concrete. 
b. Masonry. 

3. Remove laitance and form-release agents from concrete. 
4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion of joint 
sealants. Nonporous joint substrates include the following: 
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a. Metal. 

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to 
comply with joint-sealant manufacturer's written instructions. Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 
by cleaning methods required to remove sealant smears. Remove tape immediately after tooling 
without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General: Comply with joint-sealant manufacturer's written installation instructions for products 
and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint 
sealants as applicable to materials, applications, and conditions indicated. 

C. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant application, and 

replace them with dry materials. 

D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 
and backs of joints. 

E. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

F. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing 
begins, tool sealants according to requirements specified in subparagraphs below to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 
contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 
2. The use of tooling agents is prohibited. 
3. Provide concave joint profile per Figure 8A in ASTM C 1193 unless otherwise indicated. 
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4. Provide flush joint profile at locations indicated on Drawings according to Figure 8B in 
ASTM C 1193. 

5. Provide recessed joint configuration of recess depth and at locations indicated on 
Drawings according to Figure 8C in ASTM C 1193. 

a. Use masking tape to protect surfaces adjacent to recessed tooled joints. 

3.4 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 
and with cleaning materials approved in writing by manufacturers of joint sealants and of 
products in which joints occur. 

3.5 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating substances 
and from damage resulting from construction operations or other causes so sealants are without 
deterioration or damage at time of Substantial Completion. If, despite such protection, damage 
or deterioration occurs, cut out, remove, and repair damaged or deteriorated joint sealants 
immediately so installations with repaired areas are indistinguishable from original work. 

3.6 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application: Exterior joints in masonry or dissimilar materials.  

1. Joint Sealant: Polysulfide, Immersible, M, NS, 25, T, NT 
2. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors. 

B. Joint-Sealant Application: Exterior joints in flashing and sheet metal. 

1. Joint Sealant: Silicone, nonstaining, S, NS, 50, NT. 
2. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors. 

END OF SECTION 079200 
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	1. Weekend Hours:  Only with prior approval from the owner.
	2. Early Morning Hours:  Only with prior approval from owner.
	3. Hours for Utility Shutdowns:  48 hours notice and approval from owner.

	C. Excessive Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to the occupants with Owner.
	1. Notify Owner not less than two days in advance of proposed disruptive operations.
	2. Obtain Owner's written permission before proceeding with disruptive operations.

	D. Nonsmoking Building:  Smoking is not permitted within the building or within 30T25 feet30T of entrances, operable windows, or outdoor air intakes.
	E. Controlled Substances:  Use of tobacco products and other controlled substances within the existing building or on the Project site is not permitted.
	F. Employee Identification:  Provide identification tags for Contractor personnel working on the Project site.  Require personnel to utilize identification tags at all times.
	G. Employee Screening:  Comply with Owner's requirements regarding screening of Contractor personnel working on the Project site.
	1. Maintain list of approved screened personnel with Owner's Representative.
	1.7       SCHEDULING OF WORK
	1.8         SPECIFICATIONS AND DRAWING CONVENTIONS

	H. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	1. Imperative mood and streamlined language are generally used in the Specifications.  The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.
	2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

	B. Division 1 General Requirements:  Requirements of Sections in Division 1 apply to the Work of all Sections in the Specifications.
	C. Drawing Coordination:  Requirements for materials and products identified on the Drawings are described in detail in the Specifications.  One or more of the following are used on the Drawings to identify materials and products:
	1. Terminology:  Materials and products are identified by the typical generic terms used in the individual Specifications Sections.
	2. Abbreviations:  Materials and products are identified by abbreviations published as part of the U.S. National CAD Standard and scheduled on Drawings.
	3. Keynoting:  Materials and products are identified by reference keynotes referencing Specification Section numbers found in this Project Manual.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01250
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Sections include the following:
	1. Division 1 Section "Product Requirements" for administrative procedures for handling requests for substitutions made after Contract award.


	1.3 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, within this specification.

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include supplemental or revise...
	1. Proposal Requests issued by Architect are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within 5 days after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...


	B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the Contract, Contractor may propose changes by submitting a request for a change to Architect.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	6. Comply with requirements in Division 1 Section "Product Requirements" if the proposed change requires substitution of one product or system for product or system specified.

	C. Proposal Request Form:  Recommended form is AIA Document G709 for Proposal Requests.

	1.5 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures of Owner and Contractor on AIA Document G701 (or similar format).

	1.6 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive:  Architect may issue a Construction Change Directive on AIA Document G714 (or similar format).  Construction Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Ch...
	1. Construction Change Directive contains a complete description of change in the Work.  It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01290
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Sections include the following:
	1. Division 1 Section "Contract Modification Procedures" for administrative procedures for handling changes to the Contract.


	1.3 DEFINITIONS
	A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.4 SCHEDULE OF VALUES
	A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of Contractor's Construction Schedule.
	1. Correlate line items in the Schedule of Values with other required administrative forms and schedules, including the following:
	a. Application for Payment forms with Continuation Sheets.
	b. Submittals Schedule.
	c. Contractor's Construction Schedule.

	2. Submit the Schedule of Values to Architect at earliest possible date but no later than seven days before the date scheduled for submittal of initial Applications for Payment.

	B. Format and Content:  Use the Project Manual table of contents as a guide to establish line items for the Schedule of Values.  Provide at least one line item for each Specification Section.
	1. Identification:  Include the following Project identification on the Schedule of Values:
	a. Project name and location.
	b. Name of Architect.
	c. Architect's project number.
	d. Contractor's name and address.
	e. Date of submittal.

	2. Arrange the Schedule of Values in tabular form with separate columns to indicate the following for each item listed:
	a. Related Specification Section or Division.
	b. Description of the Work.
	c. Name of subcontractor.
	d. Name of manufacturer or fabricator.
	e. Name of supplier.
	f. Change Orders (numbers) that affect value.
	g. Dollar value.
	1) Percentage of the Contract Sum to nearest one-hundredth percent, adjusted to total 100 percent.


	3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports.  Coordinate with the Project Manual table of contents.  Provide several line items for principal subcontra...
	4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	5. Provide a separate line item in the Schedule of Values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	a. Differentiate between items stored on-site and items stored off-site.  If specified, include evidence of insurance or bonded warehousing.

	6. Schedule Updating:  Update and resubmit the Schedule of Values before the next Applications for Payment when Change Orders or Construction Change Directives result in a change in the Contract Sum.

	C. Retainage:  Owner shall retain 10% of each progress payment until proof of the project’s substantial completion.  Upon substantial completion, Owner shall retain 5% of the remaining project completion cost.  Upon final project completion and closeo...

	1.5 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between Owner and Contractor.  The period of construction Work covered by each Application for Payment is the period indicated in the Agreement.
	C. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 Continuation Sheets as form for Applications for Payment.
	D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete applications without action.
	1. Entries shall match data on the Schedule of Values and Contractor's Construction Schedule.  Use updated schedules if revisions were made.
	2. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by application.

	E. Transmittal:  Submit 3 signed and notarized original copies of each Application for Payment to Architect by a method ensuring receipt.  One copy shall include waivers of lien and similar attachments if required.
	F. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous application.
	1. When an application shows completion of an item, submit final or full waivers.
	2. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	3. Submit final Application for Payment with or preceded by final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.
	4. Waiver Forms:  Submit waivers of lien on forms, executed in a manner acceptable to Owner.

	G. Initial Application for Payment:  Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. List of subcontractors.
	2. Schedule of Values.
	3. Contractor's Construction Schedule (preliminary if not final).
	4. Products list.
	5. Schedule of unit prices.
	6. Submittals Schedule (preliminary if not final).
	7. List of Contractor's staff assignments.
	8. List of Contractor's principal consultants.
	9. Copies of building permits.
	10. Copies of authorizations and licenses from authorities having jurisdiction for performance of the Work.
	11. Initial progress report.
	12. Report of preconstruction conference.
	13. Certificates of insurance and insurance policies.
	14. Performance and payment bonds.
	15. Data needed to acquire Owner's insurance.
	16. Initial settlement survey and damage report if required.

	H. Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificates of Partial Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	I. Final Payment Application:  Submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
	6. AIA Document G707, "Consent of Surety to Final Payment."
	7. Evidence that claims have been settled.
	8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of date of Substantial Completion or when Owner took possession of and assumed responsibility for corresponding elements of the Work.
	9. Final, liquidated damages settlement statement.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01310
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. Coordination
	2. Administrative and supervisory personnel.
	3. Project meetings.
	4. Requests for Interpretation (RFIs).

	B. Related Sections include the following:
	1. Division 1 Section "Construction Progress Documentation" for preparing and submitting Contractor's Construction Schedule.
	2. Division 1 Section "Execution Requirements" for procedures for coordinating general installation and field-engineering services, including establishment of benchmarks and control points.
	3. Division 1 Section "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract Documents.

	1.4 COORDINATION
	A. Coordination:  Each contractor shall coordinate its construction operations with those of other contractors and entities to ensure efficient and orderly installation of each part of the Work.  Each contractor shall coordinate its operations with op...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other contractors to ensure maximum accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.
	4. Where availability of space is limited, coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair of all components, including mechanical and electrical.

	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is required.

	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administr...
	1. Preparation of Contractor's Construction Schedule.
	2. Preparation of the Schedule of Values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.

	D. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.

	1.5 SUBMITTALS
	A. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and responsibil...
	B. Coordination Drawings:  Prepare Coordination Drawings where space availability necessitates maximum utilization of space for efficient installation of different components or if coordination is required for installation of products and materials fa...
	1. Indicate relationship of components shown on separate Shop Drawings.
	2. Indicate required installation sequences.


	1.6 PROJECT MEETINGS
	A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	1. Minutes:  Architect will record significant discussions and agreements achieved.  Distribute the meeting minutes to everyone concerned, including Owner and Contractor, within three days of the meeting.

	B. Preconstruction Conference:  Schedule a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 15 days after execution of the Agreement.  Hold the conference at Project site or anothe...
	1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.  All participants at the conference shal...
	2. Agenda:  Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Phasing.
	c. Critical work sequencing and long-lead items.
	d. Designation of key personnel and their duties.
	e. Procedures for processing field decisions and Change Orders.
	f. Procedures for RFIs.
	g. Procedures for testing and inspecting.
	h. Procedures for processing Applications for Payment.
	i. Distribution of the Contract Documents.
	j. Submittal procedures.
	k. Preparation of Record Documents.
	l. Use of the premises.
	m. Work restrictions.
	n. Owner's occupancy requirements.
	o. Responsibility for temporary facilities and controls.
	p. Construction waste management and recycling.
	q. Parking availability.
	r. Office, work, and storage areas.
	s. Equipment deliveries and priorities.
	t. First aid.
	u. Security.
	v. Progress cleaning.
	w. Working hours.

	3. Minutes:  Architect will record and distribute meeting minutes.

	C. Progress Meetings:  Conduct progress meetings at regular intervals not exceeding every 2 weeks.  Coordinate dates of meetings with preparation of payment requests.
	1. Attendees:  In addition to representatives of Owner and Architect, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be repres...
	2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's Construction Schedule.  Determine how construction behind s...
	1) Review schedule for next period.

	b. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Work hours.
	10) Hazards and risks.
	11) Progress cleaning.
	12) Quality and work standards.
	13) Status of correction of deficient items.
	14) Field observations.
	15) RFIs.
	16) Status of proposal requests.
	17) Pending changes.
	18) Status of Change Orders.
	19) Pending claims and disputes.
	20) Documentation of information for payment requests.


	3. Minutes:  Architect will record and distribute the meeting minutes to the Project team.
	4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have been present.
	a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with the report of each meeting.



	1.7 REQUESTS FOR INTERPRETATION (RFIs)
	A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the form specified.
	1. RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor will be returned with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and the following:
	1. Project name.
	2. Date.
	3. Name of Contractor.
	4. Name of Architect.
	5. RFI number, numbered sequentially.
	6. Specification Section number and title and related paragraphs, as appropriate.
	7. Drawing number and detail references, as appropriate.
	8. Field dimensions and conditions, as appropriate.
	9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	10. Contractor's signature.
	11. Attachments:  Include drawings, descriptions, measurements, photos, Product Data, Shop Drawings, and other information necessary to fully describe items needing interpretation.
	a. Supplementary drawings prepared by Contractor shall include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments.


	C. Hard-Copy RFIs:  CSI Form 13.2A.
	1. Identify each page of attachments with the RFI number and sequential page number.

	D. Software-Generated RFIs:  Software-generated form with substantially the same content as indicated above.
	1. Attachments shall be electronic files in Adobe Acrobat PDF format.

	E. Architect's Action:  Architect will review each RFI, determine action required, and return it.  Allow five working days for Architect's response for each RFI.  RFIs received after 3:00 p.m. will be considered as received the following working day.
	1. The following RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for coordination information already indicated in the Contract Documents.
	d. Requests for adjustments in the Contract Time or the Contract Sum.
	e. Requests for interpretation of Architect's actions on submittals.
	f. Incomplete RFIs or RFIs with numerous errors.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will start again.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Division 1 Section "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI response.


	F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties.  Review response and notify Architect within seven days if Contractor disagrees with response.
	G. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit log at each progress meeting.  Include the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Architect.
	4. RFI number including RFIs that were dropped and not submitted.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.
	8. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01320
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Contractor's Construction Schedule.
	2. Submittals Schedule.
	3. Special reports.

	B. Related Sections include the following:
	1. Division 1 Section "Payment Procedures" for submitting the Schedule of Values.
	2. Division 1 Section "Project Management and Coordination" for submitting and distributing meeting and conference minutes.
	3. Division 1 Section "Submittal Procedures" for submitting schedules and reports.


	1.3 DEFINITIONS
	A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project.  Activities included in a construction schedule consume time and resources.
	1. Critical activities are activities on the critical path.  They must start and finish on the planned early start and finish times.
	2. Predecessor Activity:  An activity that precedes another activity in the network.
	3. Successor Activity:  An activity that follows another activity in the network.

	B. Cost Loading:  The allocation of the Schedule of Values for the completion of an activity as scheduled.  The sum of costs for all activities must equal the total Contract Sum, unless otherwise approved by Architect.
	C. CPM:  Critical path method, which is a method of planning and scheduling a construction project where activities are arranged based on activity relationships.  Network calculations determine when activities can be performed and the critical path of...
	D. Critical Path:  The longest connected chain of interdependent activities through the network schedule that establishes the minimum overall Project duration and contains no float.
	E. Event:  The starting or ending point of an activity.
	F. Float:  The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	G. Fragnet:  A partial or fragmentary network that breaks down activities into smaller activities for greater detail.
	H. Major Area:  A story of construction, a separate building, or a similar significant construction element.
	I. Milestone:  A key or critical point in time for reference or measurement.
	J. Network Diagram:  A graphic diagram of a network schedule, showing activities and activity relationships.
	K. Resource Loading:  The allocation of manpower and equipment necessary for the completion of an activity as scheduled.

	1.4 SUBMITTALS
	A. Submittals Schedule:  Submit three copies of schedule.  Arrange the following information in a tabular format:
	1. Scheduled date for first submittal.
	2. Specification Section number and title.
	3. Submittal category (action or informational).
	4. Name of subcontractor.
	5. Description of the Work covered.
	6. Scheduled date for Architect's final release or approval.

	B. Contractor's Construction Schedule:  Submit two opaque copies of initial schedule, large enough to show entire schedule for entire construction period.
	C. Special Reports:  Submit two copies at time of unusual event.

	1.5 QUALITY ASSURANCE
	A. Prescheduling Conference:  Conduct conference at Project site to comply with requirements in Division 1 Section "Project Management and Coordination."  Review methods and procedures related to the Preliminary Construction Schedule and Contractor's ...
	1. Review software limitations and content and format for reports.
	2. Verify availability of qualified personnel needed to develop and update schedule.
	3. Discuss constraints.
	4. Review delivery dates for Owner-furnished products.
	5. Review schedule for work of Owner's separate contracts.
	6. Review time required for review of submittals and resubmittals.
	7. Review requirements for tests and inspections by independent testing and inspecting agencies.
	8. Review time required for completion and startup procedures.
	9. Review and finalize list of construction activities to be included in schedule.
	10. Review submittal requirements and procedures.
	11. Review procedures for updating schedule.


	1.6 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities and with scheduling and reporting of separate contractors.


	PART 2 -  PRODUCTS
	2.1 SUBMITTALS SCHEDULE
	A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule.  Include time required for review, resubmittal, ordering, manufacturing, fabrication, and delivery when establishing dates.
	1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and Contractor's Construction Schedule.
	2. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's Construction Schedule.


	2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Procedures:  Comply with procedures contained in AGC's "Construction Planning & Scheduling."
	B. Time Frame:  Extend schedule from date established for commencement of the Work to date of Final Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	C. Activities:  Treat each separate area as a separate numbered activity for each principal element of the Work.  Comply with the following:
	1. Activity Duration:  Define activities so no activity is longer than 20 days, unless specifically allowed by Architect.
	2. Procurement Activities:  Include procurement process activities for long lead items and major items, requiring a cycle of more than 60 days, as separate activities in schedule.  Procurement cycle activities include, but are not limited to, submitta...
	3. Submittal Review Time:  Include review and resubmittal times indicated in Division 1 Section "Submittal Procedures" in schedule.  Coordinate submittal review times in Contractor's Construction Schedule with Submittals Schedule.
	4. Substantial Completion:  Indicate completion in advance of date established for Substantial Completion, and allow time for Architect's administrative procedures necessary for certification of Substantial Completion.

	D. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	1. Work Restrictions:  Show the effect of the following items on the schedule:
	a. Use of premises restrictions.
	b. Work Sequence.


	E. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not limited to, the Notice to Proceed, Substantial Completion, and Final Completion.
	F. Contract Modifications:  For each proposed contract modification and concurrent with its submission, prepare a time-impact analysis using fragnets to demonstrate the effect of the proposed change on the overall project schedule.

	2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)
	A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type, Contractor's Construction Schedule within 30 days of date established for the Notice to Proceed.  Base schedule on the Preliminary Construction Schedule an...
	B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each week with a continuous vertical line.

	2.4 SPECIAL REPORTS
	A. General:  Submit special reports directly to Owner within one day of an occurrence.  Distribute copies of report to parties affected by the occurrence.
	B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at Project site, whether or not related directly to the Work, prepare and submit a special report.  List chain of events, persons participating, response by Contra...


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At bi-monthly intervals, update schedule to reflect actual construction progress and activities.  Issue schedule at each regularly scheduled progress meeting.
	1. Revise schedule immediately after each meeting or other activity where revisions have been recognized or made.  Issue updated schedule concurrently with the report of each such meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate Actual Completion percentage for each activity.

	B. Distribution:  Distribute copies of approved schedule to Architect, Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. When revisions are made, distribute updated schedules to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of con...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.
	B. Related Sections include the following:
	1. Division 1 Section "Payment Procedures" for submitting Applications for Payment and the Schedule of Values.
	2. Division 1 Section "Closeout Procedures" for submitting warranties.


	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information that requires Architect's responsive action. Submittals may be rejected for not complying with requirements.
	B. Informational Submittals:  Written information that does not require Architect's responsive action.  Submittals may be rejected for not complying with requirements.

	1.4 SUBMITTAL PROCEDURES
	A. General: Electronic copies of CAD Drawings of the Contract Drawings may be provided by Architect for Contractor or sub-contractor use in preparing submittals.  Fees and disclaimers will be requested.
	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that requires sequential activity.
	2. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's and Architect’s Consultants receipt of submittal.  No extension of the Contract Time will be autho...
	1. Initial Review:  Allow 10 working days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Architect will advise Contractor when a submittal being processed must be delayed for coord...
	2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Resubmittal Review:  Allow 10 working days for review of each resubmittal.
	4. Sequential Review:  Where sequential review of submittals by Architect's consultants, Owner, or other parties is indicated, allow 15 working days for initial review of each submittal.
	5. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals may be transmitted simultaneously to Architect and to Architect's consultants, allow 10 working days for review of each submittal.  Submittal will be returned to A...
	6. Submittals requiring color selections will be reviewed for compliance only. Colors will be released all at the same time once approved by the Client.

	D. Identification:  Place a permanent label or title block on each submittal for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Provide a space approximately 30T6 by 8 inches30T39T (150 by 200 mm)39T on label or beside title block to record Contractor's review and approval markings and action taken by Architect or Architect’s Consultant.
	3. Include the following information on label for processing and recording action taken:
	a. Project name and Architect’s Project number.
	b. Date.
	c. Name and address of Architect.
	d. Name and address of Contractor.
	e. Name and address of subcontractor.
	f. Name and address of supplier.
	g. Name of manufacturer.
	h. Submittal number or other unique identifier, including revision identifier.
	1) Submittal numbers must be coordinated with the Architect’s submittal procedures.  Standard transmittal and memorandum to Contractors regarding submittal procedure will be provided by Architect, if necessary, upon award of Contract.

	i. Number and title of appropriate Specification Section.
	j. Drawing number and detail references, as appropriate.
	k. Location(s) where product is to be installed, as appropriate.
	l. Other necessary identification.


	E. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract Documents on submittals.
	F. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	1. Submit one original and (2) copies of submittal to Architect in addition to specified number of copies to concurrent reviewer.
	2. Additional copies submitted for maintenance manuals will not be marked with action taken and will be returned.

	G. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Architect and Architect’s Consultants will return submittals, without review, received from source...
	1. Transmittal Form:  Provide locations on form for the following information:
	a. Project name.
	b. Date.
	c. Destination (To:).
	d. Source (From:).
	e. Names of subcontractor, manufacturer, and supplier.
	f. Category and type of submittal.
	g. Submittal purpose and description.
	h. Specification Section number and title.
	i. Drawing number and detail references, as appropriate.
	j. Transmittal number, numbered consecutively.
	k. Submittal and transmittal distribution record.
	l. Remarks.
	m. Typed name and signature of transmitter.

	2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Architect and Architect’s Consultant on previous submittals, and deviations from requirement...

	H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.

	I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	J. Use for Construction:  Use only final submittals with mark indicating "No Exceptions Taken" or “Make Corrections Noted” by Architect or Architect’s Consultant.

	1.5 CONTRACTOR'S USE OF ARCHITECT'S CAD FILES
	A. General:  At Contractor's written request, copies of Architect's CAD files will be provided to Contractor for Contractor's use in connection with Project, subject to the following conditions:
	1. Review, approval and signing of disclaimer form regarding use of drawings.
	2. Fees will be requested as deemed appropriate per drawing sheet or file.



	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard printed data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's written recommendations.
	b. Manufacturer's product specifications.
	c. Manufacturer's installation instructions.
	d. Standard color charts.
	e. Manufacturer's catalog cuts.
	f. Wiring diagrams showing factory-installed wiring.
	g. Printed performance curves.
	h. Operational range diagrams.
	i. Mill reports.
	j. Standard product operation and maintenance manuals.
	k. Compliance with specified referenced standards.
	l. Testing by recognized testing agency.
	m. Application of testing agency labels and seals.
	n. Notation of coordination requirements.

	4. Submit Product Data before or concurrent with Samples.
	5. Number of Copies:  Submit four (4) copies of Product Data, unless otherwise indicated.  Architect will return three (3) copies.

	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Construction Documents, unless submittals of Architect’s CAD Drawings are otherwise permitted.
	1. Preparation:  Fully illustrate requirements as shown in the Contract Documents.  Include the following information, as applicable:
	a. Dimensions.
	b. Identification of products.
	c. Fabrication and installation drawings.
	d. Roughing-in and setting diagrams.
	e. Wiring diagrams showing field-installed wiring, including power, signal, and control wiring.
	f. Shopwork manufacturing instructions.
	g. Templates and patterns.
	h. Schedules.
	i. Design calculations.
	j. Compliance with specified standards.
	k. Notation of coordination requirements.
	l. Notation of dimensions established by field measurement.
	m. Relationship to adjoining construction clearly indicated.
	n. Seal and signature of professional engineer if specified.
	o. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed wiring.

	2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 30T8-1/2 by 11 inches30T39T (215 by 280 mm)39T but no larger than 30T30 by 40 inches30T39T (750 by 1000 mm)39T.
	3. Number of Copies:  Submit four (4) copies of each submittal, where copies are not required for operation and maintenance manuals.  Submit five (5) copies where copies are required for operation and maintenance manuals. Architect and Consultant will...

	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed. Color...
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification:  Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of appropriate Specification Section.

	3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity.  Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections.  Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.

	4. Samples for Initial Selection:  Submit manufacturer’s color charts consisting of units or sections of units showing the full range of colors, textures, and patterns available.
	a. Number of samples:  Submit two (2) full sets of available choices where color, pattern, texture, or similar characteristics are required to be selected from manufacturer’s product line.  Architect will return submittal with options selected.

	5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from same material to be used for the Work, cured and finished in manner specified, and physically identical with material or product proposed for use, and tha...
	a. Number of Samples:  Submit three (3) sets of Samples.  Architect will retain two (2) Sample sets; remainder will be returned.
	1) Submit a single Sample where assembly details, workmanship, fabrication techniques, connections, operation, and other similar characteristics are to be demonstrated.
	2) If variation in color, pattern, texture, or other characteristic is inherent in material or product represented by a Sample, submit at least three sets of paired units that show approximate limits of variations.


	6. Paint samples:
	a. General Contractor to provide one 2’x2’ color sample for each color painted in finish as specified.
	b. All colors to be submitted at once.
	c. Five (5) day notice required prior to submitting paint samples.
	d. Architect reserves the right to change color.


	E. Product Schedule or List:  As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location.  Include the following information in tabular form:
	1. Type of product.  Include unique identifier for each product.
	2. Number and name of room or space.
	3. Location within room or space.
	4. Number of Copies:  Submit three (3) copies of product schedule or list, unless otherwise indicated.  Architect will return two (2) copies.

	F. Contractor’s Construction Schedule:  Comply with requirements specified in Division 1 Section “ Construction Progress Documentation.”
	G. Submittals Schedule:  Comply with requirements specified in Division 1 Section "Construction Progress Documentation."
	H. Application for Payment:  Comply with requirements specified in Division 1 Section "Payment Procedures."
	I. Schedule of Values:  Comply with requirements specified in Division 1 Section "Payment Procedures."

	2.2 INFORMATIONAL SUBMITTALS
	A. General:  Prepare and submit Informational Submittals required by other Specification Sections.
	1. Number of Copies:  Submit two (2) copies of each submittal, unless otherwise indicated.  Architect will not return copies.
	2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity responsible for preparing certification.  Certificates and certifications shall be signed by an officer or other individual authorized to sign documen...
	3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section "Quality Requirements."

	B. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section "Construction Progress Documentation."
	C. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, names and addresses of architects and owners, and other informa...
	D. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents.  Submit record of Welding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on AWS f...
	E. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	F. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing experience where required.
	G. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	H. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	I. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	J. Product Test Reports:  Prepare written reports indicating current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified tes...
	K. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section "Quality Requirements."
	L. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requirem...
	M. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendat...
	N. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of field tests performed either during installation of product or after product is installed in its f...
	O. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal maintenance of products and equipment.  Comply with requirements specified in Division 1 Section "Operation and Maintenance Data."
	P. Design Data:  Prepare written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and design criteri...
	Q. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include name of product and name, address, and tel...
	1. Preparation of substrates.
	2. Required substrate tolerances.
	3. Sequence of installation or erection.
	4. Required installation tolerances.
	5. Required adjustments.
	6. Recommendations for cleaning and protection.

	R. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized service representative's tests and inspections.  Include the following, as applicable:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	S. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of coverage, amounts of deductibles, if any, and term of the cov...


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Architect.
	B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 ARCHITECT'S AND ARCHITECT’S CONSULTANT ACTION
	A. General:  Architect and Architect’s Consultant will NOT review submittals that do not bear Contractor's approval stamp and will return them without action.
	B. Action Submittals:  Architect and Architect’s Consultant will review each submittal, make marks to indicate corrections or modifications required, and return it.  Architect or Architect’s Consultant will stamp each submittal with an action stamp an...
	C. Informational Submittals:  Architect and Architect’s Consultant will review each submittal and will not return it, or will return it if it does not comply with requirements.  Architect will forward each submittal to appropriate party.
	D. Partial submittals are not acceptable, will be considered non-responsive, and will be returned without review.
	E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for temporary facilities and controls.
	B. Temporary utilities include, but are not limited to, the following:
	1. Electric power service.
	2. Lighting.
	3. Telephone service.
	4. Water Service
	5. Sanitary Facilities.
	6. Protection Facilities.

	A. Temporary Utilities Service:  With the exception of telephone service and sanitary facilities, the owner will pay for  service use charges for usage of temporary utilities, by all parties engaged in construction, at Project site for construction op...

	1.4 QUALITY ASSURANCE
	A. Standards:  Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities," and NFPA 241.
	1. Trade Jurisdictions:  Assigned responsibilities for installation and operation of temporary utilities are not intended to interfere with trade regulations and union jurisdictions.
	2. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary electric service.  Install service to comply with NFPA 70.

	B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each temporary utility before use.  Obtain required certifications and permits.

	1.5 PROJECT CONDITIONS
	A. Conditions of Use:  The following conditions apply to use of temporary services and facilities by all parties engaged in the Work:
	1. Keep temporary services and facilities clean and neat.
	2. Relocate temporary services and facilities as required by progress of the Work.



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Provide new materials.  Provide materials suitable for use intended.
	B. Tarpaulins:  Fire-resistive labeled with flame-spread rating of 15 or less.

	2.2 EQUIPMENT
	A. General:  Provide equipment suitable for use intended.
	B. Fire Extinguishers:  Hand carried, portable, UL rated.  Provide class and extinguishing agent as indicated or a combination of extinguishers of NFPA-recommended classes for exposures.
	1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size required by location and class of fire exposure.



	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Water Service:  Use of Owner’s existing water service facilities will be permitted, as long as facilities are cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore these facilities to condition existing befo...
	B. Sanitary Facilities:  Use of Owner’s existing toilet facilities will be not be allowed.  Contractor to provide portable toilet facilities at their own expense.  Coordinate location with owner.
	C. Electric Power Service:  Use of Owner’s existing electric power service will be permitted, as long as equipment is maintained in a condition acceptable to Owner. At Substantial Completion, restore these facilities to condition existing before initi...
	D. Lighting:  If required, provide temporary lighting that provides adequate illumination to allow for safe working conditions during normal working hours.

	3.2 TEMPORARY FACILITIES INSTALLATION
	A. Lighting:  If required, provide temporary lighting that provides adequate illumination for construction operations and traffic conditions.
	B. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering occupied areas.
	1. Prior to commencing work, isolate the HVAC system in area where work is to be performed in accordance with procedures approved by the architect.
	a. Disconnect supply and return ductwork in work area from HVAC systems servicing occupied areas as required.
	b. Maintain negative air pressure within work area using HEPA-equipped air filtration units, starting with commencement of temporary partition construction, and continuing until removal of temporary partitions is complete.

	2. Maintain dust partitions during the Work.  Use vacuum collection attachments on dust-producing equipment.  Isolate limited work within occupied areas using portable dust containment devices.
	3. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-equipped vacuum equipment.


	3.3 OPERATION, TERMINATION, AND REMOVAL
	A. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from damage.
	B. Termination and Removal:  Remove each temporary facility when need for its service has ended.
	1. Materials and facilities that constitute temporary facilities are the property of Contractor.  Owner reserves right to take possession of Project identification signs.
	2. At Substantial Completion, clean and renovate permanent facilities used during construction period.  Comply with final cleaning requirements in Division 1 Section "Closeout Procedures."
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; product substitutions; and c...
	B. Related Sections include the following:
	1. Division 1 Section "Closeout Procedures" for submitting warranties for Contract closeout.


	1.3 DEFINITIONS
	A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products:  Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature, that is current as of date of the Contract Documents.
	2. New Products:  Items that have not previously been incorporated into another project or facility.  Products salvaged or recycled from other projects are not considered new products.
	3. Comparable Product:  Product that is demonstrated and approved through submittal process, or where indicated as a product substitution, to have the indicated qualities related to type, function, dimension, in-service performance, physical propertie...

	B. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and accompanied by the words "basis of design," including make or model number or other designation, to establish the significant qualities related to type, fu...

	1.4 SUBMITTALS
	A. Product List:  Submit a list, in tabular from, showing specified products.  Include generic names of products required.  Include manufacturer's name and proprietary product names for each product.
	1. Coordinate product list with Contractor's Construction Schedule and the Submittals Schedule.
	2. Completed List:  Within 30 days after date of commencement of the Work, submit 3 copies of completed product list.  Include a written explanation for omissions of data and for variations from Contract requirements.
	3. Architect's Action:  Architect will respond in writing to Contractor within 15 days of receipt of completed product list.  Architect's response will include a list of unacceptable product selections and a brief explanation of reasons for this actio...

	B. Substitution Requests:  Submit three copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Substitution Request Form:  Use CSI Form 13.1A.
	2. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified material or product cannot be provided.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by Owner and separate contractors, that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified.  Significant qualities may include attributes such as performance, weight, size, durability, visual effect, and specific features and requiremen...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners.
	g. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	h. Research/evaluation reports evidencing compliance with building code in effect for Project, from a model code organization acceptable to authorities having jurisdiction.
	i. Detailed comparison of Contractor's Construction Schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time.  If specified product or method of construction cannot be provided within the...
	j. Cost information, including a proposal of change, if any, in the Contract Sum.
	k. Contractor's certification that proposed substitution complies with requirements in the Contract Documents and is appropriate for applications indicated.
	l. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within 7 days of receipt of a request for substitution.  Architect will notify Contractor of acceptance or rejection of proposed substi...
	a. Form of Acceptance:  Change Order.
	b. Use product specified if Architect cannot make a decision on use of a proposed substitution within time allocated.


	C. Comparable Product Requests:  Submit three copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within one week of receipt of a comparable product request.  Architect will notify Contractor of approval or rejection of proposed comp...
	a. Form of Approval:  As specified in Division 1 Section "Submittal Procedures."
	b. Use product specified if Architect cannot make a decision on use of a comparable product request within time allocated.


	D. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 1 Section "Submittal Procedures."  Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for use on Project, product selected shall be compatible with products previously selected, even if previously selected products were also options.
	1. Each contractor is responsible for providing products and construction methods compatible with products and construction methods of other contractors.
	2. If a dispute arises between contractors over concurrently selectable but incompatible products, Architect will determine which products shall be used.


	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses. Coordinate delivery with Owner.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.

	C. Storage:
	1. Store products to allow for inspection and measurement of quantity or counting of units.
	2. Store materials in a manner that will not endanger Project structure.
	3. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.
	4. Store cementitious products and materials on elevated platforms.
	5. Store foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	7. Protect stored products from damage and liquids from freezing.
	8. Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner's construction forces.  Coordinate location with Owner.


	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations...
	1. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty:  Written warranty required by or incorporated into the Contract Documents, either to extend time limit provided by manufacturer's warranty or to provide more rights for Owner.

	B. Special Warranties:  Prepare a written document that contains appropriate terms and identification, ready for execution.  Submit a draft for approval before final execution.
	1. Manufacturer's Standard Form:  Modified to include Project-specific information and properly executed.
	2. Specified Form:  When specified forms are included with the Specifications, prepare a written document using appropriate form properly executed.
	3. Refer to Divisions 2 through 16 Sections for specific content requirements and particular requirements for submitting special warranties.

	C. Submittal Time:  Comply with requirements in Division 1 Section "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements:  Provide products that comply with the Contract Documents, that are undamaged and, unless otherwise indicated, that are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products:  If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Owner reserves the right to limit selection to products with warranties not in conflict with requirements of the Contract Documents.
	4. Where products are accompanied by the term "as selected," Architect will make selection.
	5. Where products are accompanied by the term "match sample," sample to be matched is Architect's.
	6. Descriptive, performance, and reference standard requirements in the Specifications establish "salient characteristics" of products.
	7. Or Equal:  Where products are specified by name and accompanied by the term "or equal" or "or approved equal" or "or approved," comply with provisions in Part 2 "Comparable Products" Article to obtain approval for use of an unnamed product.

	B. Product Selection Procedures:
	1. Product:  Where Specifications name a single product and manufacturer, provide the named product that complies with requirements.
	2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, provide a product by the named manufacturer or source that complies with requirements.
	3. Products:  Where Specifications include a list of names of both products and manufacturers, provide one of the products listed that complies with requirements.
	4. Manufacturers:  Where Specifications include a list of manufacturers' names, provide a product by one of the manufacturers listed that complies with requirements.
	5. Available Products:  Where Specifications include a list of names of both products and manufacturers, provide one of the products listed, or an unnamed product, that complies with requirements.  Comply with provisions in Part 2 "Comparable Products...
	6. Available Manufacturers:  Where Specifications include a list of manufacturers, provide a product by one of the manufacturers listed, or an unnamed manufacturer, that complies with requirements.  Comply with provisions in Part 2 "Comparable Product...
	7. Product Options:  Where Specifications indicate that sizes, profiles, and dimensional requirements on Drawings are based on a specific product or system, provide the specified product or system.  Comply with provisions in Part 2 "Product Substituti...
	8. Basis-of-Design Product:  Where Specifications name a product and include a list of manufacturers, provide the specified product or a comparable product by one of the other named manufacturers.  Drawings and Specifications indicate sizes, profiles,...
	9. Visual Matching Specification:  Where Specifications require matching an established Sample, select a product that complies with requirements and matches Architect's sample.  Architect's decision will be final on whether a proposed product matches.
	a. If no product available within specified category matches and complies with other specified requirements, comply with provisions in Part 2 "Product Substitutions" Article for proposal of product.

	10. Visual Selection Specification:  Where Specifications include the phrase "as selected from manufacturer's colors, patterns, textures" or a similar phrase, select a product that complies with other specified requirements.
	a. Standard Range:  Where Specifications include the phrase "standard range of colors, patterns, textures" or similar phrase, Architect will select color, pattern, density, or texture from manufacturer's product line that does not include premium items.
	b. Full Range:  Where Specifications include the phrase "full range of colors, patterns, textures" or similar phrase, Architect will select color, pattern, density, or texture from manufacturer's product line that includes both standard and premium it...



	2.2 PRODUCT SUBSTITUTIONS
	A. Timing:  Architect will consider requests for substitution if received within 60 days after commencement of the Work.  Requests received after that time may be considered or rejected at discretion of Architect.
	B. Conditions:  Architect will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance wi...
	1. Requested substitution offers Owner a substantial advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities Owner must assume.  Owner's additional responsibilities may include compensation to...
	2. Requested substitution does not require extensive revisions to the Contract Documents.
	3. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	4. Substitution request is fully documented and properly submitted.
	5. Requested substitution will not adversely affect Contractor's Construction Schedule.
	6. Requested substitution has received necessary approvals of authorities having jurisdiction.
	7. Requested substitution is compatible with other portions of the Work.
	8. Requested substitution has been coordinated with other portions of the Work.
	9. Requested substitution provides specified warranty.
	10. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	2.3 COMPARABLE PRODUCTS
	A. Conditions:  Architect will consider Contractor's request for comparable product when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncomplia...
	1. Evidence that the proposed product does not require extensive revisions to the Contract Documents, that it is consistent with the Contract Documents and will produce the indicated results, and that it is compatible with other portions of the Work.
	2. Detailed comparison of significant qualities of proposed product with those named in the Specifications.  Significant qualities include attributes such as performance, weight, size, durability, visual effect, and specific features and requirements ...
	3. Evidence that proposed product provides specified warranty.
	4. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners, if requested.
	5. Samples, if requested.



	PART 3 -  EXECUTION (Not Used)

	01700
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes general procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Construction layout.
	2. General installation of products.
	3. Progress cleaning.
	4. Protection of installed construction.
	5. Correction of the Work.

	B. Related Sections include the following:
	1. Division 1 Section "Project Management and Coordination" for procedures for coordinating field engineering with other construction activities.
	2. Division 1 Section "Submittal Procedures" for submitting surveys.
	3. Division 1 Section "Cutting and Patching" for procedural requirements for cutting and patching necessary for the installation or performance of other components of the Work.
	4. Division 1 Section "Closeout Procedures" for submitting final property survey with Project Record Documents, recording of Owner-accepted deviations from indicated lines and levels, and final cleaning.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation tolerances and other conditions affecting performance.  Record observations.
	1. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.
	2. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck measurements before installing each product.  Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction...
	B. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents, submit a request for information to Architect.  Include a detailed description of problem encountered, together wi...

	3.3 CONSTRUCTION LAYOUT
	A. Verification:  Before proceeding to lay out the Work, verify layout information shown on Drawings.  If discrepancies are discovered, notify Architect promptly.

	3.4 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	F. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed.  Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products ...
	G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component securely in place, accurately located and aligned with other portions of the Work.
	1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonr...

	H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous.

	3.5 PROGRESS CLEANING
	A. General:  Project work area is located in an occupied functioning building.  Contractor shall use the utmost care to eliminate, when possible, or diminish all noise, water, dust, odors, etc. from the Project work area.  Clean Project work areas dai...
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold materials more than 7 days during normal weather or 3 days if the temperature is expected to rise above 30T80 deg F30T39T (27 deg C)39T.
	3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark containers appropriately and dispose of legally, according to regulations.

	B. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	C. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  If specific cleaning materials are ...
	D. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.
	E. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	F. Waste Disposal:  Washing waste materials down drains will not be permitted.
	G. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	H. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to ensure operability without damaging effects.
	I. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.6 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.

	3.7 CORRECTION OF THE WORK
	A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.  Comply with requirements in Division 1 Section "Cutting and Patching."
	1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.

	B. Restore permanent facilities used during construction to their specified condition.
	C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without visible evidence of repair.



	01731
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes procedural requirements for cutting and patching.

	1.3 DEFINITIONS
	A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other Work.
	B. Patching:  Fitting and repair work required to restore surfaces to original conditions after installation of other Work.

	1.4 QUALITY ASSURANCE
	A. Structural Elements:  Do not cut and patch structural elements in a manner that could change their load-carrying capacity or load-deflection ratio.
	B. Operational Elements:  Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety.  Oper...
	1. Primary operational systems and equipment.
	2. Mechanical systems piping and ducts.
	3. Control systems.
	4. Communication systems.
	5. Electrical wiring systems.

	C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased main...
	1. Equipment supports.
	2. Piping, ductwork, vessels, and equipment.
	3. Noise- and vibration-control elements and systems.

	D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or in occupied spaces in a manner that would, in Architect's opi...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Comply with requirements specified in other Sections.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be performed.
	1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including compatibility with in-place finishes or primers.
	2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.


	3.2 PREPARATION
	A. Temporary Support:  Provide temporary support of Work to be cut. Provide temporary dams to contain water and moisture.
	B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Protect fixtures and personal property on other occupied floors in building from moisture, dust and impact damage.
	C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas.

	3.3 PERFORMANCE
	A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction.  If possible, review proposed pro...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping.  Cut holes and slots as small as possible, neatly to size required, and with minimum disturbance of adjacent surfaces.  Temporarily cover openin...
	2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
	3. Concrete / Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
	4. Proceed with patching after construction operations requiring cutting are complete.

	C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other Work.  Patch with durable seams that are as invisible as possible.  Provide materials and comply with installation r...
	1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate integrity of installation.
	2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will eliminate evidence of patching and refinishing.
	a. Clean piping, conduit, and similar features before applying paint or other finishing materials.
	b. Restore damaged pipe covering to its original condition.


	D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely remove paint, mortar, oils, putty, and similar materials.



	01770
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Inspection procedures.
	2. Final cleaning.

	B. Related Sections include the following:
	1. Division 1 Section "Payment Procedures" for requirements for Applications for Payment for Substantial and Final Completion.
	2. Division 1 Section "Execution Requirements" for progress cleaning of Project site.


	1.3 SUBSTANTIAL COMPLETION
	A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial Completion, complete the following.  List items below that are incomplete in request.
	1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.
	2. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	3. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	4. Advise Owner of changeover in heat and other utilities.
	5. Complete final cleaning requirements, including touchup painting.
	6. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect will prepare the Certificate of Subs...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for Final Completion.


	1.4 FINAL COMPLETION
	A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion, complete the following:
	1. Submit a final Application for Payment according to Division 1 Section "Payment Procedures."
	2. Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect.  The certified copy of the list shall state that each item has been completed or otherw...

	B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect will prepare a final Certificate for Payme...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.  Expenses incurred by the Architect for more than one reinspection will be the responsibility of the Contractor and will b...


	1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Preparation:  Submit one copy of list.  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are out...
	1. Organize list of spaces in sequential order, starting with exterior areas first and proceeding into the building in order of the room numbers indicated on the Drawings.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.




	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program.  Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a portion of Project:
	a. Remove tools, construction equipment, machinery, and surplus material from Project site.
	b. Clean exposed hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.
	c. Sweep concrete floors broom clean in unoccupied spaces.
	d. Remove labels that are not permanent.
	e. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that already show evidence of repair or restoration.


	C. Comply with safety standards for cleaning.   Do not dump debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials into drainage systems.  Remove waste materials from Project site and dispose of law...



	01782
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation manuals for systems, subsystems, and equipment.
	2. Maintenance manuals for the care and maintenance of systems and equipment.

	B. Related Sections include the following:
	1. Division 1 Section "Submittal Procedures" for submitting copies of submittals for operation and maintenance manuals.
	2. Division 1 Section "Closeout Procedures" for submitting operation and maintenance manuals.
	3. Division 1 Section "Project Record Documents" for preparing Record Drawings for operation and maintenance manuals.
	4. Divisions 2 through 16 Sections for specific operation and maintenance manual requirements for the Work in those Sections.


	1.3 DEFINITIONS
	A. System:  An organized collection of parts, equipment, or subsystems united by regular interaction.
	B. Subsystem:  A portion of a system with characteristics similar to a system.

	1.4 SUBMITTALS
	A. Final Submittal:  Submit one of each manual in final form at least 15 days before final inspection.  Architect will return copy with comments within 15 days after final inspection.
	1. Correct or modify each manual to comply with Architect's comments.  Submit 3 copies of each corrected manual within 15 days of receipt of Architect's comments.


	1.5 COORDINATION
	A. Where operation and maintenance documentation includes information on installations by more than one factory-authorized service representative, assemble and coordinate information furnished by representatives and prepare manuals.


	PART 2 -  PRODUCTS
	2.1 MANUALS, GENERAL
	A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system.  Each manual shall contain the following materials, in t...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name, address, and telephone number of Contractor.
	6. Name and address of Architect.
	7. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents:  List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	1. If operation or maintenance documentation requires more than one volume to accommodate data, include comprehensive table of contents for all volumes in each volume of the set.

	D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by system, subsystem, and equipment.  If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 31T8-1/2-by-11-inch31T40T (215-by-280-mm)40T paper; with clear plastic sleeve on spine to hold label describing contents ...
	a. If two or more binders are necessary to accommodate data of a system, organize data in each binder into groupings by subsystem and related components.  Cross-reference other binders if necessary to provide essential information for proper operation...
	b. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents.  Indicate volume number for multiple-volume sets.

	2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark each tab to indicate contents.  Include typed list of products and major components of equipment included in the section on each divider, cross-referenced to Specific...
	3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic software diskettes for computerized electronic equipment.
	4. Supplementary Text:  Prepared on 31T8-1/2-by-11-inch31T40T (215-by-280-mm)40T white bond paper.
	5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual.  At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, ...



	2.2 OPERATION MANUALS
	A. Content:  In addition to requirements in this Section, include operation data required in individual Specification Sections and the following information:
	1. System, subsystem, and equipment descriptions.
	2. Operating standards.
	3. Operating procedures.
	4. Operating logs.
	5. Wiring diagrams.
	6. Control diagrams.
	7. Piped system diagrams.
	8. Precautions against improper use.
	9. License requirements including inspection and renewal dates.

	B. Descriptions:  Include the following:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	C. Operating Procedures:  Include the following, as applicable:
	1. Startup procedures.
	2. Equipment or system break-in procedures.
	3. Routine and normal operating instructions.
	4. Regulation and control procedures.
	5. Instructions on stopping.
	6. Normal shutdown instructions.
	7. Seasonal and weekend operating instructions.
	8. Required sequences for electric or electronic systems.
	9. Special operating instructions and procedures.

	D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as installed.
	E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for identification.

	2.3 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL
	A. Content:  For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informat...
	B. Source Information:  List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or su...
	C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation including the following information for each component part or piece of equipment:
	1. Standard printed maintenance instructions and bulletins.
	2. Drawings, diagrams, and instructions required for maintenance, including disassembly and component removal, replacement, and assembly.
	3. Identification and nomenclature of parts and components.
	4. List of items recommended to be stocked as spare parts.

	D. Maintenance Procedures:  Include the following information and items that detail essential maintenance procedures:
	1. Test and inspection instructions.
	2. Troubleshooting guide.
	3. Precautions against improper maintenance.
	4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	5. Aligning, adjusting, and checking instructions.
	6. Demonstration and training videotape, if available.

	E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, quarterly, semiannual, and annual frequencies.
	2. Maintenance and Service Record:  Include manufacturers' forms for recording maintenance.

	F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	G. Maintenance Service Contracts:  Include copies of maintenance agreements with name and telephone number of service agent.
	H. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.



	PART 3 -  EXECUTION
	3.1 MANUAL PREPARATION
	A. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance data indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a system.
	1. Engage a factory-authorized service representative to assemble and prepare information for each system, subsystem, and piece of equipment not part of a system.
	2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual for use by Owner's operating personnel.

	B. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include only sheets pertinent to product or component installed.  Mark each sheet to identify each product or component incorporated into the Work.  If data include m...
	1. Prepare supplementary text if manufacturers' standard printed data are not available and where the information is necessary for proper operation and maintenance of equipment or systems.

	C. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams.  Coordinate these drawings with information conta...
	1. Do not use original Project Record Documents as part of operation and maintenance manuals.
	2. Comply with requirements of newly prepared Record Drawings in Division 1 Section "Project Record Documents."

	D. Comply with Division 1 Section "Closeout Procedures" for schedule for submitting operation and maintenance documentation.



	024119 - Selective Demolition
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Demolition and removal of existing roofing systems complete including but not limited to existing EPDM membrane and four-ply graveled built-up roof below.
	2. Demolition and removal of existing cover boards and insulation boards, vapor retarders, etc. down to existing structural deck.
	3. Demolition and removal of existing base flashings, counterflashings, fascias, gutters, leaders, wood cants, etc.
	4. Procedures for removing and disposing of asbestos containing materials.
	5. Repair procedures for selective demolition operations.


	1.3 DEFINITIONS
	A. Remove:  Detach items from existing construction and legally dispose of them off-site, unless indicated to be removed and salvaged or removed and reinstalled.
	B. Remove and Salvage:  Detach items from existing construction and deliver them to Owner.
	C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and reinstall them where indicated.
	D. Existing to Remain:  Existing items of construction that are not to be removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

	1.4 MATERIALS OWNERSHIP
	A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to remain Owner's property, demolished materials shall become Contractor's property and shall be removed from Project site.
	B. Historic items, relics, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, antiques, and other items of interest or value to Owner that may be encountered during selective demoliti...
	A. Qualification Data: For firms and persons specified in "Quality Assurance" Article to demonstrate their capabilities and experience.  Include lists of completed projects with project names and addresses, names and addresses of architects and owners...
	B. Proposed Dust-Control and Noise-Control Measures:  Submit statement or drawing that indicates the measures proposed for use, proposed locations, and proposed time frame for their operation.  Identify options if proposed measures are later determine...
	F. Predemolition Photographs or Videotape:  Show existing conditions of adjoining construction and site improvements, including finish surfaces, that might be misconstrued as damage caused by selective demolition operations.  Submit before Work begins.

	1.6 QUALITY ASSURANCE
	A. Demolition Firm Qualifications:  An experienced firm that has specialized in demolition work similar in material and extent to that indicated for this Project.
	B. Regulatory Requirements:  Comply with governing EPA notification regulations before beginning selective demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction.
	C. Standards:  Comply with ANSI A10.6 and NFPA 241.
	D. Predemolition Conference:  Conduct conference at Project site to comply with requirements in Division 1 Section "Project Management and Coordination."  Review methods and procedures related to selective demolition including, but not limited to, the...
	1.  Inspect and discuss condition of construction to be selectively demolished.

	1.7 PROJECT CONDITIONS
	A. Owner will occupy portions of site immediately adjacent to selective demolition areas.  Conduct selective demolition so Owner's operations will not be disrupted.  Provide not less than 72 hours' notice to the Owner’s Representative of activities th...
	B. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
	1. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from authorities having jurisdiction.

	C. Owner assumes no responsibility for condition of areas to be selectively demolished.
	1. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.

	D. Hazardous Materials:    Hazardous materials are present in portions of the building to be selectively demolished.
	1. Remove and dispose of all hazardous materials or items suspected of containing hazardous materials in accordance with all local, state and federal regulations.
	2. The contractor shall provide the owner within 30 days of removal a copy of the hazardous waste disposal manifest in accordance with State of Connecticut Department of Environment Protection Regulations.

	F. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.


	1.8 WARRANTY
	A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials so as not to void existing warranties.


	PART 2 -  PRODUCTS
	2.1 REPAIR MATERIALS
	A. Use repair materials identical to existing materials.
	1. If identical materials are unavailable or cannot be used for exposed surfaces, use materials that visually match existing adjacent surfaces to the fullest extent possible.
	2. Use materials whose installed performance equals or surpasses that of existing materials.

	B. Comply with material and installation requirements specified in individual Specification Sections.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	B. Inventory and record the condition of items to be removed and reinstalled and items to be removed and salvaged.
	C. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict.  Promptly submit a written report to the Architect.

	3.2 UTILITY SERVICES
	A. Do not interrupt existing utilities serving occupied or operating facilities unless authorized in writing by Construction Administrator and authorities having jurisdiction.  Provide temporary services during interruptions to existing utilities, as ...
	1. Provide at least 72 hours' notice to Construction Administrator if shutdown of service is required during changeover.


	3.3 PREPARATION
	A. Dangerous Materials:  Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, acids, flammables, or other dangerous materials before proceeding with selective demolition operations.
	B. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal operations to ensure minimum interference walks, walkways, and other adjacent occupied and used facilities.
	1. Do not close or obstruct walks, walkways, or other adjacent occupied or used facilities without permission from the owner’s representative and authorities having jurisdiction.  Provide alternate routes around closed or obstructed traffic ways if re...
	2. Erect temporary protection, such as walks, fences, railings, canopies, and covered passageways, where required by authorities having jurisdiction.
	3. Protect existing site improvements, appurtenances, and landscaping to remain.

	C. Temporary Facilities:  Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1.  Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of building.
	D. Temporary Enclosures:  Provide temporary enclosures for protection of existing building and construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities.  Provide temporary weathertight...
	E. Do not uncover more roof area than can be covered with a complete new roof system and made watertight by end of the working day or in the case of a sudden storm.  At all times, roofing contractor shall have available on site sufficient quantities o...

	3.4 POLLUTION CONTROLS
	A. Dust Control:  Use water mist, temporary enclosures, and other suitable methods to limit spread of dust and dirt.  Comply with governing environmental-protection regulations.
	1. Do not use water when it may damage existing construction or create hazardous or objectionable conditions, such as ice, flooding and pollution.

	B. Disposal:  Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	1. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	C. Cleaning:  Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations.  Return adjacent areas to condition existing before selective demolition operations began.

	3.5 SELECTIVE DEMOLITION
	A. General:  Demolish and remove existing construction only to the extent required by new construction and as indicated.  Use methods required to complete the Work within limitations of governing regulations and as follows.
	1. Proceed with selective demolition systematically, from higher to lower level.  Complete selective demolition operations above each floor or tier before disturbing supporting members on the next lower level.
	3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	4. Do not use cutting torches until work area is cleared of flammable materials.  At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations.  Maintain portable fire-sup...
	5. Maintain adequate ventilation when using cutting torches.
	6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	7. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	8. Dispose of demolished items and materials promptly.
	9. Return elements of construction and surfaces that are to remain to condition existing before selective demolition operations began.

	B. Existing Facilities:  Protect existing walkways, loading docks, building entries, and other building facilities during selective demolition operations.
	C. Removed and Reinstalled Items:  Comply with the following:
	1. Clean and repair items to functional condition adequate for intended reuse.  Paint equipment to match new equipment.
	2. Protect items from damage during transport and storage.
	3. Reinstall items in locations indicated.  Comply with installation requirements for new materials and equipment.  Provide connections, supports, and miscellaneous materials necessary to make item functional for use indicated.

	D. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling during selective demolition.  When permitted by Construction Administrator, items may be removed to a suitable, protected storage location during selecti...

	3.6 PATCHING AND REPAIRS
	A. General:  Promptly repair damage to adjacent construction caused by selective demolition operations.
	B. Repairs:  Where repairs to existing surfaces are required, patch to produce surfaces suitable for new materials.
	1. Completely fill holes and depressions in existing masonry walls that are to remain with an approved masonry patching material applied according to manufacturer's written recommendations.

	C. Finishes:  Restore exposed finishes of patched areas and extend restoration into adjoining construction in a manner that eliminates evidence of patching and refinishing.

	3.7 DISPOSAL OF DEMOLISHED MATERIALS
	A. General:  Promptly dispose of demolished materials.  Do not allow demolished materials to accumulate on-site.
	B. Burning:  Do not burn demolished materials.
	C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them.
	3.8 SELECTIVE DEMOLITION SCHEDULE
	A. The general intent of scope for Selective Demolition is indicated on the Drawings.



	061053 - Miscellaneous Rough Carpentry
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Rooftop equipment bases and support curbs.
	2. Wood blocking, cants, and nailers.
	3. Wood furring.
	4. Plywood.


	1.3 DEFINITIONS
	A. Boards or Strips: Lumber of less than 34T2 inches nominal34T45T (38 mm actual)45T size in least dimension.
	B. Dimension Lumber: Lumber of 34T2 inches nominal34T45T (38 mm actual)45T or greater size but less than 34T5 inches nominal34T45T (114 mm actual)45T size in least dimension.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of process and factory-fabricated product. Indicate component materials and dimensions and include construction and application details.
	1. Include data for wood-preservative treatment from chemical treatment manufacturer and certification by treating plant that treated materials comply with requirements. Indicate type of preservative used and net amount of preservative retained.
	2. Include data for fire-retardant treatment from chemical treatment manufacturer and certification by treating plant that treated materials comply with requirements. Include physical properties of treated materials based on testing by a qualified ind...
	3. For fire-retardant treatments, include physical properties of treated lumber both before and after exposure to elevated temperatures, based on testing by a qualified independent testing agency according to ASTM D 5664.
	4. For products receiving a waterborne treatment, include statement that moisture content of treated materials was reduced to levels specified before shipment to Project site.


	1.5 QUALITY ASSURANCE
	A. Testing Agency Qualifications: For testing agency providing classification marking for fire-retardant-treated material, an inspection agency acceptable to authorities having jurisdiction that periodically performs inspections to verify that the mat...

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation. Protect lumber from weather by covering with waterproof sheeting, securely anchored. Provide for air circulation around stacks and under coverings.


	PART 2 -  PRODUCTS
	2.1 WOOD PRODUCTS, GENERAL
	A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC Board of Review. Provide lumber graded...
	1. Factory mark each piece of lumber with grade stamp of grading agency.
	2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp on end or back of each piece or omit grade stamp and provide certificates of grade compliance issued by grading agency.
	3. Dress lumber, S4S, unless otherwise indicated.

	B. Maximum Moisture Content of Lumber: 19 percent for 34T2-inch nominal34T45T (38-mm actual)45T thickness or less; no limit for more than 34T2-inch nominal34T45T (38-mm actual)45T thickness unless otherwise indicated.

	2.2 WOOD-PRESERVATIVE-TREATED MATERIALS
	A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for interior construction not in contact with ground, Use Category UC3b for exterior construction not in contact with ground, and Use Category UC4a for items in contact with ground.
	1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no arsenic or chromium.

	B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use material that is warped or does not comply with requirements for untreated material.
	C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board of Review.
	D. Application: Treat items indicated on Drawings, and the following:
	1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar members in connection with roofing, flashing, vapor barriers, and waterproofing.
	2. Wood sills, sleepers, blocking, furring, stripping, and similar concealed members in contact with masonry or concrete.


	2.3 DIMENSION LUMBER FRAMING
	A. Framing: Construction or No. 2 grade of any species.

	2.4 MISCELLANEOUS LUMBER
	A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other construction, including the following:
	1. Blocking.
	2. Nailers.
	3. Rooftop equipment bases and support curbs.
	4. Cants.
	5. Furring.

	B. Dimension Lumber Items: Construction or No. 2 grade lumber of any species.
	C. Concealed Boards: 19 percent maximum moisture content of any of the following species and grades:
	1. Mixed southern pine or southern pine, No. 3 grade; SPIB.
	2. Eastern softwoods, No. 3 Common grade; NELMA.
	3. Northern species, No. 3 Common grade; NLGA.

	D. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade lumber of any species may be used provided that it is cut and selected to eliminate defects that will interfere with its attachment and purpose.
	E. For blocking and nailers used for attachment of other construction, select and cut lumber to eliminate knots and other defects that will interfere with attachment of other work.
	F. For furring strips for installing plywood or hardboard paneling, select boards with no knots capable of producing bent-over nails and damage to paneling.

	2.5 PLYWOOD
	A. Plywood shall be span rated APA grade stamped conforming to product standard PS-1-83 Exposure #1, Group 1.  Thickness as shown on drawings or as required for specific condition.

	2.6 FASTENERS
	A. General: Provide fasteners of size and type indicated that comply with requirements specified in this article for material and manufacture.
	1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, or in area of high relative humidity, provide fasteners with hot-dip zinc coating complying with ASTM A 153/A 153M.

	B. Nails, Brads, and Staples: ASTM F 1667.

	2.7 MISCELLANEOUS MATERIALS
	A. Adhesives for Gluing Furring and Sleepers to Concrete or Masonry: Formulation complying with ASTM D 3498 that is approved for use indicated by adhesive manufacturer.
	B. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum foil, or spunbonded polyolefin to produce an overall thickness ...


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame Construction," unless otherwise indicated.
	B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit carpentry accurately to other construction. Locate furring, nailers, blocking, and similar supports to comply with requirements for attaching other c...
	C. Provide blocking and framing as indicated and as required to support facing materials, fixtures, specialty items, and trim.
	1. Provide metal clips for fastening gypsum board or lath at corners and intersections where framing or blocking does not provide a surface for fastening edges of panels. Space clips not more than 34T16 inches34T45T (406 mm)45T o.c.

	D. Sort and select lumber so that natural characteristics do not interfere with installation or with fastening other materials to lumber. Do not use materials with defects that interfere with function of member or pieces that are too small to use with...
	E. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated lumber.
	1. Use inorganic boron for items that are continuously protected from liquid water.
	2. Use copper naphthenate for items not continuously protected from liquid water.

	F. Where wood-preservative-treated lumber is installed adjacent to metal decking, install continuous flexible flashing separator between wood and metal decking.
	G. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying with the following:
	1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.
	2. ICC-ES evaluation report for fastener.

	H. Use steel common nails unless otherwise indicated. Select fasteners of size that will not fully penetrate members where opposite side will be exposed to view or will receive finish materials. Make tight connections between members. Install fastener...

	3.2 WOOD BLOCKING AND NAILER INSTALLATION
	A. Install where indicated and where required for attaching other work. Form to shapes indicated and cut as required for true line and level of attached work. Coordinate locations with other work involved.
	B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces unless otherwise indicated.

	3.3 WOOD FURRING INSTALLATION
	A. Install level and plumb with closure strips at edges and openings. Shim with wood as required for tolerance of finish work.
	B. Furring to Receive Plywood or Hardboard Paneling: Install 34T1-by-3-inch nominal-34T45T (19-by-63-mm actual-)45T size furring horizontally and vertically at 34T24 inches34T45T (610 mm)45T o.c.

	3.4 PROTECTION
	A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment. Apply borate solution by spraying to comply with EPA-registered label.
	B. Protect miscellaneous rough carpentry from weather. If, despite protection, miscellaneous rough carpentry becomes wet, apply EPA-registered borate treatment. Apply borate solution by spraying to comply with EPA-registered label.



	075310 - Fully adhered EPDM
	PART 1 -  GENERAL
	1.0 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	PART 3-- EXECUTION


	076200 - Sheet Metal Flashing and Trim
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Formed roof-drainage sheet metal fabrications.
	2. Formed low-slope roof sheet metal fabrications.
	3. Formed wall sheet metal fabrications.
	4. Formed equipment support flashing.

	B. Related Requirements:
	1. Section 075310  “EPDM Roofing” for materials and  installation of pre-manufactured fascias and other sheet metal products not specified in Section 076200.


	1.3 COORDINATION
	A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of penetrations to be flashed, and joints and seams in adjacent materials.
	B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, joints, and seams to provide leakproof, secure, and noncorrosive installation.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes for each manufactured product and accessory.

	B. Shop Drawings: For sheet metal flashing and trim.
	1. Include plans, elevations, sections, and attachment details.
	2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details. Distinguish between shop- and field-assembled work.
	3. Include identification of material, thickness, weight, and finish for each item and location in Project.
	4. Include details for forming, including profiles, shapes, seams, and dimensions.
	5. Include details for joining, supporting, and securing, including layout and spacing of fasteners, cleats, clips, and other attachments. Include pattern of seams.
	6. Include details of termination points and assemblies.
	7. Include details of expansion joints and expansion-joint covers, including showing direction of expansion and contraction from fixed points.
	8. Include details of roof-penetration flashing.
	9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and counterflashings as applicable.
	10. Include details of special conditions.
	11. Include details of connections to adjoining work.
	12. Detail formed flashing and trim at scale of not less than 35T1-1/2 inches per 12 inches35T45T (1:10)45T.

	C. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-applied finishes.
	D. Samples for Verification: For each type of exposed finish.
	1. Sheet Metal Flashing: 35T12 inches35T45T (300 mm)45T long by actual width of unit, including finished seam and in required profile. Include fasteners, cleats, clips, closures, and other attachments.
	2. Trim, Metal Closures, Expansion Joints, Joint Intersections, and Miscellaneous Fabrications: 35T12 inches35T45T (300 mm)45T long and in required profile. Include fasteners and other exposed accessories.
	3. Unit-Type Accessories and Miscellaneous Materials: Full-size Sample.


	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For fabricator.
	B. Product Certificates: For each type of coping and roof edge flashing that is SPRI ES-1 tested.
	C. Product Test Reports: For each product, for tests performed by a qualified testing agency.
	D. Sample Warranty: For special warranty.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in maintenance manuals.

	1.7 QUALITY ASSURANCE
	A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing and trim similar to that required for this Project and whose products have a record of successful in-service performance.
	1. For copings and roof edge flashings that are SPRI ES-1 tested, shop shall be listed as able to fabricate required details as tested and approved.


	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Do not store sheet metal flashing and trim materials in contact with other materials that might cause staining, denting, or other surface damage. Store sheet metal flashing and trim materials away from uncured concrete and masonry.
	B. Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight and high humidity, except to extent necessary for period of sheet metal flashing and trim installation.

	1.9 WARRANTY
	A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal flashing and trim that shows evidence of deterioration of factory-applied finishes within specified warranty period.
	1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following:
	a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.
	b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.
	c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

	2. Finish Warranty Period: 20 years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. General: Sheet metal flashing and trim assemblies shall withstand wind loads, structural movement, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defects in cons...
	B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing Manual" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and profiles shown unless more stringent requirements are indicated.
	C. SPRI Wind Design Standard: Manufacture and install roof edge flashings tested according to SPRI ES-1 and capable of resisting the following design pressure:
	1. Design Pressure: As specified in roofing section or shown on Drawings.

	D. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes to prevent buckling, opening of joints, overstressing of components, failure of joint sealants, failure of connections, and other detrimental effects. Base ...
	1. Temperature Change: 35T120 deg F35T45T (67 deg C)45T, ambient; 35T180 deg F35T45T (100 deg C)45T, material surfaces.


	2.2 SHEET METALS
	A. General: Protect mechanical and other finishes on exposed surfaces from damage by applying strippable, temporary protective film before shipping.
	B. Aluminum Sheet: 35TASTM B 20935T45T (ASTM B 209M)45T, alloy as standard with manufacturer for finish required, with temper as required to suit forming operations and performance required; with smooth, flat surface.
	1. Exposed Coil-Coated Finish:
	a. FEVE Fluoropolymer: AAMA 2605. Two-coat fluoropolymer finish containing 100 percent fluorinated ethylene vinyl ether resin in color coat. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin manufacturers'...

	2. Color: Match Architect's sample.
	3. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or polyester backer finish, consisting of prime coat and wash coat with minimum total dry film thickness of 35T0.5 mil35T45T (0.013 mm)45T.

	C. Stainless-Steel Sheet: ASTM A 240/A 240M, Type 304, dead soft, fully annealed; with smooth, flat surface.
	1. Finish: 4 (polished directional satin).


	2.3 UNDERLAYMENT MATERIALS
	A. Felt: ASTM D 226/D 226M, Type II (No. 30), asphalt-saturated organic felt; nonperforated.
	B. Self-Adhering, High-Temperature Sheet: Minimum 35T30 mils35T45T (0.76 mm)45T thick, consisting of a slip-resistant polyethylene- or polypropylene-film top surface laminated to a layer of butyl- or SBS-modified asphalt adhesive, with release-paper b...
	1. 43TCarlisle Coatings and Waterproofing.
	2. Thermal Stability: ASTM D 1970; stable after testing at 35T240 deg F35T45T (116 deg C)45T or higher.
	3. Low-Temperature Flexibility: ASTM D 1970; passes after testing at minus 35T20 deg F35T45T (29 deg C)45T or lower.

	C. Slip Sheet: Rosin-sized building paper, 35T3 lb/100 sq. ft.35T45T (0.16 kg/sq. m) 45Tminimum.

	2.4 MISCELLANEOUS MATERIALS
	A. General: Provide materials and types of fasteners, solder, protective coatings, sealants, and other miscellaneous items as required for complete sheet metal flashing and trim installation and as recommended by manufacturer of primary sheet metal or...
	B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and bolts, and other suitable fasteners designed to withstand design loads and recommended by manufacturer of primary sheet metal or manufactured item.
	1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head.
	a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or factory-applied coating. Provide metal-backed EPDM or PVC sealing washers under heads of exposed fasteners bearing on weather side of metal.
	b. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable for metal being fastened.
	c. Spikes and Ferrules: Same material as gutter; with spike with ferrule matching internal gutter width.

	2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel.
	3. Fasteners for Stainless-Steel Sheet: Series 300 stainless steel.
	4. Fasteners for Zinc-Coated (Galvanized) Steel Sheet: Series 300 stainless steel or hot-dip galvanized steel according to ASTM A 153/A 153M or ASTM F 2329.
	5. Fasteners for Zinc Sheet: Series 300 stainless steel or hot-dip galvanized steel according to ASTM A 153/A 153M or ASTM F 2329.

	C. Solder:
	1. For Stainless Steel: ASTM B 32, Grade Sn60, with acid flux of type recommended by stainless-steel sheet manufacturer.
	2. For Zinc-Coated (Galvanized) Steel: ASTM B 32, with maximum lead content of 0.2 percent.

	D. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 35T1/2 inch35T45T (13 mm)45T wide and 35T1/8 inch35T45T (3 mm)45...
	E. Elastomeric Sealant: ASTM C 920, elastomeric silicone polymer sealant; of type, grade, class, and use classifications required to seal joints in sheet metal flashing and trim and remain watertight.
	F. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant; polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited movement.
	G. Epoxy Seam Sealer: Two-part, noncorrosive, aluminum seam-cementing compound, recommended by aluminum manufacturer for exterior nonmoving joints, including riveted joints.
	H. Bituminous Coating: Cold-applied asphalt emulsion according to ASTM D 1187.
	I. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application.

	2.5 FABRICATION, GENERAL
	A. General: Custom fabricate sheet metal flashing and trim to comply with details shown and recommendations in cited sheet metal standard that apply to design, dimensions, geometry, metal thickness, and other characteristics of item required. Fabricat...
	1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with performance requirements, but not less than that specified for each application and metal.
	2. Obtain field measurements for accurate fit before shop fabrication.
	3. Form sheet metal flashing and trim to fit substrates without excessive oil canning, buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded back to form hems.
	4. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners on faces exposed to view.

	B. Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to a tolerance of 35T1/4 inch in 20 feet35T45T (6 mm in 6 m)45T on slope and location lines indicated on Drawings and within 35T1/8-inch35T45T (3-mm)45T...
	C. Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to tolerances specified in MCA's "Guide Specification for Residential Metal Roofing."
	D. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim.
	1. Form expansion joints of intermeshing hooked flanges, not less than 35T1 inch35T45T (25 mm)45T deep, filled with butyl sealant concealed within joints.
	2. Use lapped expansion joints only where indicated on Drawings.

	E. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal to provide for proper installation of elastomeric sealant according to cited sheet metal standard.
	F. Fabricate cleats and attachment devices from same material as accessory being anchored or from compatible, noncorrosive metal.
	G. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard for application, but not less than thickness of metal being secured.
	H. Seams: Fabricate nonmoving seams with flat-lock seams. Form seams and seal with elastomeric sealant unless otherwise recommended by sealant manufacturer for intended use. Rivet joints where necessary for strength.
	I. Do not use graphite pencils to mark metal surfaces.

	2.6 ROOF-DRAINAGE SHEET METAL FABRICATIONS
	2.7 LOW-SLOPE ROOF SHEET METAL FABRICATIONS
	A. Base Flashing: Shop fabricate interior and exterior corners. Fabricate from the following materials:
	1. Stainless Steel: 35T0.019 inch35T45T (0.48 mm)45T thick.

	B. Counterflashing: Shop fabricate interior and exterior corners. Fabricate from the following materials:
	1. Stainless Steel: 35T0.019 inch35T45T (0.48 mm)45T thick.

	C. Flashing Receivers: Fabricate from the following materials:
	1. Stainless Steel: 35T0.016 inch35T45T (0.40 mm)45T thick.

	D. Roof-Penetration Flashing: Fabricate from the following materials:
	1. Stainless Steel: 35T0.019 inch35T45T (0.48 mm)45T thick.

	E. Gutter, shop fabricated: Fabricate from the following materials:
	1. Aluminum: 35T0.040 inch35T

	F. Corrugated 3”x4” downspout: Fabricate from the following materials:
	1. Aluminum: 35T0.024 inch35T


	2.8 WALL SHEET METAL FABRICATIONS
	A. Through-Wall Flashing: Fabricate continuous flashings in minimum 35T96-inch-35T45T (2400-mm-)45T long, but not exceeding 35T12-foot-35T45T (3.6-m-)45T long, sections, under copings, and at shelf angles. Fabricate discontinuous lintel, sill, and sim...
	1. Stainless Steel: 35T0.016 inch35T45T (0.40 mm)45T thick.


	2.9 MISCELLANEOUS SHEET METAL FABRICATIONS
	A. Equipment Support Flashing: Fabricate from the following materials:
	1. Stainless Steel: 35T0.019 inch35T45T (0.48 mm)45T thick.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances, substrate, and other conditions affecting performance of the Work.
	1. Verify compliance with requirements for installation tolerances of substrates.
	2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.
	3. Verify that air- or water-resistant barriers have been installed over sheathing or backing substrate to prevent air infiltration or water penetration.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 UNDERLAYMENT INSTALLATION
	A. Felt Underlayment: Install felt underlayment, wrinkle free, using adhesive to minimize use of mechanical fasteners under sheet metal flashing and trim. Apply in shingle fashion to shed water, with lapped joints of not less than 35T2 inches35T45T (5...
	B. Self-Adhering Sheet Underlayment: Install self-adhering sheet underlayment, wrinkle free. Prime substrate if recommended by underlayment manufacturer. Comply with temperature restrictions of underlayment manufacturer for installation; use primer fo...
	C. Apply slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and trim.

	3.3 INSTALLATION, GENERAL
	A. General: Anchor sheet metal flashing and trim and other components of the Work securely in place, with provisions for thermal and structural movement. Use fasteners,  protective coatings, separators, sealants, and other miscellaneous items as requi...
	1. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat seams with minimum exposure of solder, welds, and sealant.
	2. Install sheet metal flashing and trim to fit substrates and to result in watertight performance. Verify shapes and dimensions of surfaces to be covered before fabricating sheet metal.
	3. Space cleats not more than 35T12 inches35T45T (300 mm)45T apart. Attach each cleat with at least two fasteners. Bend tabs over fasteners.
	4. Install exposed sheet metal flashing and trim with limited oil canning, and free of buckling and tool marks.
	5. Torch cutting of sheet metal flashing and trim is not permitted.
	6. Do not use graphite pencils to mark metal surfaces.

	B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-treated wood or other corrosive substrates, protect against galvanic action or corrosion by painting contact surfaces with bituminous coating or by other...
	1. Coat concealed side of uncoated-aluminum and stainless-steel sheet metal flashing and trim with bituminous coating where flashing and trim contact wood, ferrous metal, or cementitious construction.
	2. Underlayment: Where installing sheet metal flashing and trim directly on cementitious or wood substrates, install underlayment and cover with slip sheet.

	C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space movement joints at maximum of 35T10 feet35T45T (3 m)45T with no joints within 35T24 inches35T45T (600 mm)45T of corner or intersection.
	1. Form expansion joints of intermeshing hooked flanges, not less than 35T1 inch35T45T (25 mm)45T deep, filled with sealant concealed within joints.
	2. Use lapped expansion joints only where indicated on Drawings.

	D. Fasteners: Use fastener sizes that penetrate substrate not less than recommended by fastener manufacturer to achieve maximum pull-out resistance.
	E. Conceal fasteners and expansion provisions where possible in exposed work and locate to minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight installation.
	F. Seal joints as required for watertight construction.
	1. Use sealant-filled joints unless otherwise indicated. Embed hooked flanges of joint members not less than 35T1 inch35T45T (25 mm)45T into sealant. Form joints to completely conceal sealant. When ambient temperature at time of installation is betwee...
	2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint Sealants."

	G. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. Pre-tin edges of sheets with solder to width of 35T1-1/2 inches35T45T (38 mm)45T; however, reduce pre-tinning where pre-tinned surface would show in completed Work.
	1. Do not solder metallic-coated steel and aluminum sheet.
	2. Do not use torches for soldering.
	3. Heat surfaces to receive solder, and flow solder into joint. Fill joint completely. Completely remove flux and spatter from exposed surfaces.
	4. Stainless-Steel Soldering: Tin edges of uncoated sheets, using solder for stainless steel and acid flux. Promptly remove acid flux residue from metal after tinning and soldering. Comply with solder manufacturer's recommended methods for cleaning an...

	H. Rivets: Rivet joints in uncoated aluminum where necessary for strength.

	3.4 ROOF-DRAINAGE SYSTEM INSTALLATION
	A. General: Install sheet metal roof-drainage items to produce complete roof-drainage system according to cited sheet metal standard unless otherwise indicated. Coordinate installation of roof perimeter flashing with installation of roof-drainage system.

	3.5 ROOF FLASHING INSTALLATION
	A. General: Install sheet metal flashing and trim to comply with performance requirements, sheet metal manufacturer's written installation instructions, and cited sheet metal standard. Provide concealed fasteners where possible, and set units true to ...
	B. Fascia System: Anchor to resist uplift and outward forces according to recommendations in cited sheet metal standard unless otherwise indicated. Interlock bottom edge of roof edge flashing with continuous retainer system anchored to substrate as pe...
	1. Install retainer system using manufacturer’s recommended fasteners.
	a. Do not penetrate horizontal roofing system with fasteners.

	2. Apply continuous beads of sealant in accordance with manufacturer’s instructions.
	3. Create manufacturer’s recommended gap between retainer and fascia for thermal expansion.
	4. Review lengths of straight pieces of exterior fascia covers before cutting to avoid creating relatively short sections adjacent to full-length sections.
	5. Isolate fascia system from ACQ treated wood blocking or other galvanically incompatible material with appropriate membrane material.

	C. Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top edge flared for elastomeric sealant, extending minimum of 35T4 inches35T45T (100 mm)45T over base flashing. Install stainless-steel draw band and tigh...
	D. Counterflashing: Coordinate installation of counterflashing with installation of base flashing. Insert counterflashing in reglets or receivers and fit tightly to base flashing. Extend counterflashing 35T4 inches35T45T (100 mm)45T over base flashing...
	E. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation of roofing and other items penetrating roof. Seal with elastomeric sealant and clamp flashing to pipes that penetrate roof.

	3.6 ERECTION TOLERANCES
	A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance of 35T1/4 inch in 20 feet35T45T (6 mm in 6 m)45T on slope and location lines indicated on Drawings and within 35T1/8-inch35T45T (3-mm)45T offset of adj...
	B. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerances specified in MCA's "Guide Specification for Residential Metal Roofing."

	3.7 CLEANING AND PROTECTION
	A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering.
	B. Clean and neutralize flux materials. Clean off excess solder.
	C. Clean off excess sealants.
	D. Remove temporary protective coverings and strippable films as sheet metal flashing and trim are installed unless otherwise indicated in manufacturer's written installation instructions. On completion of sheet metal flashing and trim installation, r...
	E. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond successful repair by finish touchup or similar minor repair procedures.



	079200 - Joint Sealants
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Sealants for exterior joints including but not limited to metal to masonry, metal to metal, and joints between other dissimilar materials.

	B. Related Requirements:
	1. Section 076200 “Sheet Metal Flashing and Trim”.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each joint-sealant product.
	B. Samples for Verification: For each kind and color of joint sealant required, provide Samples with joint sealants in 34T1/2-inch-34T45T (13-mm-)45T wide joints formed between two 34T6-inch-34T45T (150-mm-)45T long strips of material matching the app...

	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For qualified testing agency.
	B. Product Test Reports: For each kind of joint sealant, for tests performed by a qualified testing agency.
	C. Preconstruction Laboratory Test Schedule: Include the following information for each joint sealant and substrate material to be tested:
	1. Joint-sealant location and designation.
	2. Manufacturer and product name.
	3. Type of substrate material.
	4. Proposed test.
	5. Number of samples required.

	D. Sample Warranties: For special warranties.

	1.5 QUALITY ASSURANCE
	A. Installer Qualifications: An authorized representative who is trained and approved by manufacturer.
	B. Mockups: Install sealant in mockups of assemblies specified in other Sections that are indicated to receive joint sealants specified in this Section. Use materials and installation methods specified in this Section.

	1.6 FIELD CONDITIONS
	A. Do not proceed with installation of joint sealants under the following conditions:
	1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant manufacturer or are below 34T40 deg F34T45T (5 deg C)45T.
	2. When joint substrates are wet.
	3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications indicated.
	4. Where contaminants capable of interfering with adhesion have not yet been removed from joint substrates.


	1.7 WARRANTY
	A. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or replace those joint sealants that do not comply with performance and other requirements specified in this Section within specified warranty period.
	1. Warranty Period: Five years from date of Substantial Completion.

	B. Special warranties specified in this article exclude deterioration or failure of joint sealants from the following:
	1. Movement of the structure caused by stresses on the sealant exceeding sealant manufacturer's written specifications for sealant elongation and compression.
	2. Disintegration of joint substrates from causes exceeding design specifications.
	3. Mechanical damage caused by individuals, tools, or other outside agents.
	4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric contaminants.



	PART 2 -  PRODUCTS
	2.1 JOINT SEALANTS, GENERAL
	A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible with one another and with joint substrates under conditions of service and application, as demonstrated by joint-sealant manufacturer, based on testing...
	B. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range; up to four (4) colors of each type.

	2.2 SILICONE JOINT SEALANTS
	A. Silicone, S, NS, 25, NT: Single-component, nonsag, plus 25 percent and minus 25 percent movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C 920, Type S, Grade NS, Class 25, Use NT.
	B. Basis of Design: 43TGE Construction Sealants; Momentive Performance Materials, Inc.; UltraGlaze SSG4000.
	C. Subject to compliance with the requirements of this section, available manufacturers include, but are not limited to:
	1. 43TDow Corning Corporation.
	2. 43TGE Construction Sealants; Momentive Performance Materials, Inc.
	3. 43TPercora Corporation.
	4. 43TTremco Incorporated.


	2.3 IMMERSIBLE JOINT SEALANTS
	A. Polysulfide, Immersible, M, NS, 25, T, NT, I: Immersible, multicomponent, nonsag, plus 25 percent and minus 25 percent movement capability, traffic- and nontraffic-use, polysulfide joint sealant; ASTM C 920, Type M, Grade NS, Class 25, Uses T, NT, ...
	1. Color: Match, as closely as manufacturer’s standard will allow, existing pool tile
	43T2. Basis of Design: Percora Corporation; Synthacalk GC-9, or equal.
	43TB.43T JOINT-SEALANT BACKING
	B. Sealant Backing Material, General: Nonstaining; compatible with joint substrates, sealants, primers, and other joint fillers; and approved for applications indicated by sealant manufacturer based on field experience and laboratory testing.
	C. Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface skin), Type O (open-cell material), Type B (bicellular material with a surface skin),  or any of the preceding types, as approved in writing by joint-sealant man...
	D. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint. Provide self-adhesive tape where app...

	2.4 MISCELLANEOUS MATERIALS
	A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.
	B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants and sealant backing materials, free of oily residues or other substances capable of staining or harming joint substrates and adjacent nonporous surfaces in a...
	C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces adjacent to joints.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with requirements for joint configuration, installation tolerances, and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply with joint-sealant manufacturer's written instructions and the following requirements:
	1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant, including dust, paints (except for permanent, protective coatings tested and approved for sealant adhesion and compatibility by sealant manufactu...
	2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a combination of these methods to produce a clean, sound substrate capable of developing optimum bond with joint sealants. Remove loose particles remaining after c...
	a. Concrete.
	b. Masonry.

	3. Remove laitance and form-release agents from concrete.
	4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave residues capable of interfering with adhesion of joint sealants. Nonporous joint substrates include the following:
	a. Metal.


	B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to comply with joint-sealant manufacturer's written instruction...
	C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with adjoining surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning methods required to remove sealant smears. Remove ta...

	3.3 INSTALLATION OF JOINT SEALANTS
	A. General: Comply with joint-sealant manufacturer's written installation instructions for products and applications indicated, unless more stringent requirements apply.
	B. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint sealants as applicable to materials, applications, and conditions indicated.
	C. Install sealant backings of kind indicated to support sealants during application and at position required to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum sealant movement capability.
	1. Do not leave gaps between ends of sealant backings.
	2. Do not stretch, twist, puncture, or tear sealant backings.
	3. Remove absorbent sealant backings that have become wet before sealant application, and replace them with dry materials.

	D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and backs of joints.
	E. Install sealants using proven techniques that comply with the following and at the same time backings are installed:
	1. Place sealants so they directly contact and fully wet joint substrates.
	2. Completely fill recesses in each joint configuration.
	3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum sealant movement capability.

	F. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing begins, tool sealants according to requirements specified in subparagraphs below to form smooth, uniform beads of configuration indicated; to eliminate ...
	1. Remove excess sealant from surfaces adjacent to joints.
	2. The use of tooling agents is prohibited.
	3. Provide concave joint profile per Figure 8A in ASTM C 1193 unless otherwise indicated.
	4. Provide flush joint profile at locations indicated on Drawings according to Figure 8B in ASTM C 1193.
	5. Provide recessed joint configuration of recess depth and at locations indicated on Drawings according to Figure 8C in ASTM C 1193.
	a. Use masking tape to protect surfaces adjacent to recessed tooled joints.



	3.4 CLEANING
	A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and with cleaning materials approved in writing by manufacturers of joint sealants and of products in which joints occur.

	3.5 PROTECTION
	A. Protect joint sealants during and after curing period from contact with contaminating substances and from damage resulting from construction operations or other causes so sealants are without deterioration or damage at time of Substantial Completio...

	3.6 JOINT-SEALANT SCHEDULE
	A. Joint-Sealant Application: Exterior joints in masonry or dissimilar materials.
	1. Joint Sealant: Polysulfide, Immersible, M, NS, 25, T, NT
	2. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors.

	B. Joint-Sealant Application: Exterior joints in flashing and sheet metal.
	1. Joint Sealant: Silicone, nonstaining, S, NS, 50, NT.
	2. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors.





